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AMENDMENT NO. 1 TO INTERDEPARTMENTAL AGREEMENT 

This Amendment No. 1 to Interdepartmental Agreement (“Amendment No. 1”) is dated 

___________________ and is between the County of Fresno (“County”) County Administrative 

Office (“CAO”), County Department of Public Works and Planning (“PWP”), County General 

Services Department (“GSD”), and County Information Technology Services Department 

(“ITSD”). 

Recitals 

A. The American Rescue Plan Act of 2021 (“ARPA”) provided the County approximately

$194 million in Coronavirus State and Local Fiscal Recovery Funds (“SLFRF”) for various 

eligible uses, outlined in the Interim Final Rule, Final Rule, 2023 Interim Final Rule, and the 

Obligation Interim Final Rule, (collectively, “ARPA funding”); 

B. The County has approved an expenditure plan that sets funding appropriations for 81

major programs or projects, which are scheduled to be funded either in whole or in part by the 

County’s ARPA funding; 

C. The CAO oversees the County’s ARPA expenditure plan, coordinates with department

directors to monitor program implementation, and monitors ARPA spending for the County; 

D. The Internal Services Department (“ISD”) received approval from the County’s Board of

Supervisors (“Board”) for ARPA-SLFRF appropriations to fund the implementation of Heating 

Ventilation Air Conditioning (HVAC) Improvements at certain essential County facilities (up to 

$6,000,000), Generator/Electrical Improvements in Public Facilities (up to $1,100,000), 

Communication Improvements for Public Services ($1,500,000), Improvements to Facilities 

Headquarters (up to $490,761), and HVAC systems and electrical maintenance and repairs at 

downtown County public facilities ($1,610,422) (collectively, “Program”); 

E. ISD prepared Board agenda items for the initial scopes of work and funding

appropriations for each ISD program on April 19, 2022, May 3, 2022, October 10, 2023, and 

June 18, 2024, which were all approved for ARPA-SLFRF funding by the Board; 

F. The Program is further described in Exhibits A-1 through E-1, which are incorporated by

this reference; 

September 23, 2025

Agreement No. 25-484



1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

1

2

3

4

5

6

7

8

9

10

11

12

13

14

15

16

17

18

19

20

21

22

23

24

25

26

27

28

 

2 

G. The CAO is the ARPA coordinator for the County, and is responsible for the 

administration of the ARPA-SLFRF program in the County, and ensuring that each subrecipient 

and department of the County receiving ARPA-SLFRF complies with the terms of their award; 

H. On November 5, 2024, PWP, ISD, and the CAO entered into Agreement No. A-24-577 

to memorialize the Program’s scope of work for ARPA-SLFRF spending, methods to implement 

the individual programs, established timelines, and planned deliverables for each program. The 

Agreement imposes conditions on the use of funds by ISD, and governs the provision of ARPA-

SLFRF funds, memorializing each department’s activities, actions, and responsibilities for the 

implementation and completion of ISD’s ARPA-SLFRF Program; 

I. On January 28, 2025, the Board approved the reorganization of ISD into two separate 

departments, GSD and ITSD, effective February 28, 2025. From this reorganization, the now 

separate departments have continued to oversee their respective duties under the Program; 

and 

J. GSD and ITSD now wish to amend the Agreement to separate the activities, actions, 

and responsibilities previously designated to ISD between the new GSD and ITSD departments, 

and to update the Agreement to reflect the reassignment of ARPA-SLFRF to support ongoing 

Program needs. 

The parties therefore agree as follows: 

1. Section 2 of the Agreement is deleted and replaced with the following: 

“2. PURPOSE 

A. The Board approved up to $6,506,000 in ARPA-SLFRF to be used by GSD 

for Heating, Ventilation, and Air Conditioning (HVAC) Improvements at certain 

essential County facilities (Exhibit A-1). 

B. The Board approved up to $791,964 in ARPA-SLFRF to be used by GSD for 

Generator/Electrical Improvements in Public Facilities (Exhibit B-1). 

C. The Board approved up to $1,500,000 in ARPA-SLFRF to be used by ITSD 

for Communication Improvements for Public Services (Exhibit C-1).  
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D. The Board approved up to $490,761 in ARPA-SLFRF to be used by GSD for 

Improvements to Facilities Headquarters (Exhibit D-1). 

E. The Board approved up to $1,412,458 in ARPA-SLFRF to be used by GSD 

for HVAC systems and electrical maintenance and repairs at downtown 

County public facilities (Exhibit E-1). 

F. This Agreement will impose conditions on the use of funds by GSD and ITSD 

and govern the provision of funds from GSD and ITSD to PWP, as well as 

establish responsibilities and conditions for CAO, GSD, ITSD, and PWP to 

carry out the Program using ARPA-SLFRF funding, within the approved scope 

of services and conditions.” 

2. Section 8. NOTICES of the Agreement, located on page 5, lines 20 through 27, is 

deleted and replaced with the following: 

“A. Contact Information. The persons and their addresses having authority to 

give and receive notices provided for or permitted under this Agreement include 

the following: 

CAO: GSD: 

ARPA - SLFRF Coordinator  
County of Fresno 
2281 Tulare Avenue, Room 304 
Fresno, CA 93721  
ARPA@fresnocountyca.gov  
(559) 600-1710 

Director of General Services 
County of Fresno 
333 W. Pontiac Way 
Clovis, CA 93612 
gsdcontracts@fresnocountyca.gov 
(559) 600-6200 

ITSD: PWP: 

Director of Information Technology 
/Chief Information Officer 
County of Fresno 
333 W. Pontiac Way 
Clovis, CA 93612 
itsdadminoffice@fresnocountyca.gov 
(559) 600-5800 
 

Director of Public Works and Planning 
County of Fresno 
2220 Tulare Street, 6th Floor 
Fresno, CA 93721 
stwhite@fresnocountyca.gov 
(559) 324-2365  
 

B. Change of Contact Information. Either party may change the information from 

time to time.  
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3. Exhibit A of the Agreement is deleted in its entirety and replaced with Exhibit A-1, 

attached and incorporated by this reference. All references to Exhibit A in the Agreement are 

replaced with references to Exhibit A-1. 

4. Exhibit B of the Agreement is deleted in its entirety and replaced with Exhibit B-1, 

attached and incorporated by this reference. All references to Exhibit B in the Agreement are 

replaced with references to Exhibit B-1. 

5. Exhibit C of the Agreement is deleted in its entirety and replaced with Exhibit C-1, 

attached and incorporated by this reference. All references to Exhibit C in the Agreement are 

replaced with references to Exhibit C-1. 

6. Exhibit D of the Agreement is deleted in its entirety and replaced with Exhibit D-1, 

attached and incorporated by this reference. All references to Exhibit D in the Agreement are 

replaced with references to Exhibit D-1. 

7. Exhibit E of the Agreement is deleted in its entirety and replaced with Exhibit E-1, 

attached and incorporated by this reference. All references to Exhibit E in the Agreement are 

replaced with references to Exhibit E-1. 

8. All other references in the Agreement to “ISD” are deleted and replaced with “GSD” 

and/or “ITSD”, respectively. 

9. When all parties have signed this Amendment No. 1, the Agreement, and this 

Amendment No. 1 together constitute the Agreement. 

10. This Amendment No. 1 may be signed in counterparts, each of which is an original, and 

all of which together constitute this Amendment No. 1. 

11. The Agreement as amended by this Amendment No. 1 is ratified and continued. All 

provisions of the Agreement and not amended by this Amendment No. 1 remain in full force and 

effect. 

[SIGNATURE PAGE FOLLOWS]  



1 The parties are signing this Amendment No. 1 on the date stated in the introductory 

2 clause. 
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County of Fresno 
County Administrative Office 

9~ 
Paul Nerland, County Administrative 
Officer 
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General Services Department 

1 0 R Director of 
General Services 
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Planning 

Steven E. hite, Director of Public 
Works and Planning 

FOR ACCOUNTING USE ONLY: 

Fund: 1020/1045 
Subclass: 10000 
Org: 8905/8935 
Account: 7295/7220 

County of Fresno 

E., .r-A - ~ ~L 
Ernest Buddy Mens:chairman of the 

5 

Board of Supervisors of the County of 
Fresno 

Attest: 
Bernice E. Seidel 
Clerk of the Board of Supervisors 
County of Fresno, State of California 

Deputy 
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Exhibit A-1 

HVAC Improvements at Certain Essential County facilities 

Scope of Services and Conditions 

The funds allocated for this project will fund the modernization of heating, ventilation, and 

air conditioning (HVAC) units at certain essential County facilities serving the public that include, 

but are not limited to: up to 15 Fresno County public libraries, the Plaza, the Hall of Records, 

Juvenile Justice Campus (JJC), the Fresno Humane Animal Services, and other similar public 

facilities.  

This Program would permit the GSD to prepare facility condition assessments, purchase, 

install, and make necessary ventilation improvements to address major capital investment needs, 

and replace existing HVAC systems. This Program will improve the effectiveness of 

indoor/outdoor air exchange and improve air-quality and ventilation systems in congregate areas 

for employees and for the visitors of those public facilities. Efficient HVAC units, along with other 

preventative actions, can help prevent the spread of airborne viruses, including COVID-19, 

through enhanced air filtration units. 

Project deliverables for such ventilation improvements will include, but are not limited to: 

replacing package units, air handlers, cooling towers, and chillers, the initial design of a chiller 

plant, updating automation controls for air-intake systems, and other various HVAC-related 

improvements, or other expenses for parts, plans, or services needed to accomplish the Program. 

GSD will use available funds to improve the ventilation systems to as many locations as possible, 

under the direction of the CAO. 

The improvements to the HVAC systems at each of the County locations shall be 

completed to the satisfaction of the CAO, and the CAO shall make the final determination whether 

GSD has satisfied its obligations under this Agreement. 

There is no limit to the number of subprojects to be completed under this Program. The 

GSD shall use a combination of Job Order Contracting (“JOC”) agreements, internal staff labor, 

or other established County agreements to complete subprojects until all funds for the Program 

are fully expended. 
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If JOC agreements are utilized in completion of this Exhibit A-1, then the following applies: 

- GSD will receive a detailed scope of work from the JOC contractor that includes a line-

item breakdown for material costs, and outlines work to be performed, and 

- GSD will obtain a signed Notice to Proceed (“NTP”) for the project and any required 

change-order requests necessitated once work commences.  
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Exhibit A-1 (continued) 

Contact Information and Funding Allocation 

Program Information 
Department: General Services Department 
Program: Public Health  
Project Name: Ventilation Improvements in Public Facilities, GSD No. 1 
Project Manager: GSD – Facility Services 

  

Budget Details 
Total Funding Available: $6,506,000 
Accounting string:  

Org: 8935 
Account: 7220 
Fund: 1045 
Subclass: 10000 
Program: 0 

Funding Restrictions: MOU must be approved by 12/31/2024 for ARPA 
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Exhibit B-1 

Generator/Electrical Improvements in Public Facilities 

Scope of Services and Conditions 

This project will allow GSD to prepare a facilities assessment that includes replacing the 

emergency electrical systems (back-up power sources) at the Department of Public Health (DPH) 

facility located at 1221 Fulton Street, Fresno, CA 93721. Replacing the existing back-up power 

sources for this critical County facility will address capital investment need, will allow for continued 

delivery of critical public services, protect properties and data systems during emergencies, and 

improve the County’s resiliency during power grid failures in the area.  

Project deliverables under this Exhibit B-1 include the replacement of the current back-up 

power source and ensuring functionality and operation of the new back-up system, and include, 

but are not limited to the following tasks: engineering for temporary generation interconnections, 

a study and recommendations for the staging area for the temporary generator, electrical system 

interconnections with the automatic transfer switch and engineer modifications for the existing 

electrical system, structural calculations for the new equipment attachment, site surveying, plans 

submittal, review and approvals, and any additional schematic design, design development, 

construction documentation, or bidding and construction administration, or other expenses for 

parts, plans, or services needed to accomplish the Program.  

The improvements to the generator/electrical systems at each of the County locations 

shall be completed to the satisfaction of the CAO, and the CAO shall make the final determination 

whether GSD has satisfied its obligations under this Agreement. 

The Final Rule lists enumerated eligible uses to respond to the public health emergency, 

which include improvements to emergency operations centers, improvements to COVID-19 

testing sites and laboratories, and costs of establishing public health data systems (backup 

generators ensure the public health data systems do not go down in case of a power outage). 

The County’s Office of Emergency Services (“OES”) is located at the DPH building, and the DPH 

is integral to the County’s public health response to the COVID-19 pandemic.  
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GSD shall use a combination of JOC agreements, internal staff labor, or other established 

County agreements to complete the project until all funds for the Program as expended. 

If JOC agreements are utilized in completion of this Exhibit B-1, then the following applies: 

- GSD will receive a detailed scope of work from the JOC contractor that includes a line-

item breakdown for material costs, and outlines work to be performed, and  

- GSD will obtain a signed NTP for the project and any required change-order requests 

necessitated once work commences.  
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Exhibit B-1 (Continued) 

Contact Information and Funding Allocation 

Program Information 
Department: General Services Department 
Program: Public Health 
Project Name: Generator/Electrical Upgrade Improvements in Department of 

Public Health Facility, GSD No. 2 
Project 
Manager: 

GSD – Facility Services 

  

Budget Details 
Total Funding Available: $791,964 
Accounting string:  

Org: 8935 
Account: 7220 
Fund: 1045 
Subclass: 10000 
Program: 0 

Funding Restrictions: MOU must be approved by 12/31/2024 for 
ARPA 
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Exhibit C-1 

Communication Improvements for Public Services 

Scope of Services and Conditions 

This project will allow ITSD to purchase and install a radio tower and associated equipment 

at the Reedley Public Works and Planning, Road Maintenance and Operation Yard Facilities. As 

planned, the tower will be constructed to an approximate height of 250 feet, alongside an 

approximate 1,000 square-foot telecommunication shelter, and will be designed to enhance 

communication coverage in the rural areas of the County for public safety and first responders 

such as Sheriff, Fire, DPH, and PWP. The new radio tower is a key capital investment that will 

expand the County’s wireless communication and improve voice and data communication signals 

for first responders’ mobile devices. 

ITSD has retained the assistance of PWP to provide design and engineering, and to award 

this project to a contractor. This program shall use a combination of a contractor and County staff 

labor to complete the project until all funds for the Program are expended. 

The deliverable for this project is a radio tower constructed to an approximate height of 

250-feet, alongside an approximate 1,000 square-foot telecommunication shelter. The specific 

tasks to achieve this project deliverable are as follows: 

ITSD Responsibilities for Project: 

- Engineering for radio telecommunications requirements: radio systems, network 

systems, battery chargers and battery plant, and all cabling and antennas for the radio 

tower 

- Coordination for engineering and procurement for 150kw back-up generator system.  

PWP Responsibilities for Project: 

- Engineering the building  

- Coordinating with contractors to provide engineering services for the following: 

electrical systems (Electrical Power Solutions, Inc.), mechanical systems (Lawrence 

Engineering Group), and geotechnical engineering investigation (Moore Twining 

Associates, Inc.). 
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- Coordinating the project bid and vendor assignment for construction 

- Construction management 

The improvements to the radio tower and associated equipment at the Reedley Public 

Works and Planning, Road Maintenance and Operation Yard Facilities shall be completed to the 

satisfaction of the CAO, and the CAO shall make the final determination whether ITSD has 

satisfied its obligations under this Agreement. 
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Exhibit C-1 (Continued) 

Contact Information and Funding Allocation 

 

Program Information 
Department: Information Technology Services Department 
Program: Public Health 
Project Name: Communication Improvements for Public Services, ITSD 

No. 3 
Project Manager: ITSD – Information Technology 

 

Budget Details 
Total Funding Available: $1,500,000 
Accounting string:  

Org: 8905 
Account: 7295 
Fund: 1020 
Subclass: 10000 
Program: 0 

Funding Restrictions: MOU must be approved by 12/31/2024 
for ARPA 
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Exhibit D-1 

Improvements to Facilities Headquarters 

Scope of Services and Conditions 

The funds allocated for this project will respond to the public health emergency by funding 

necessary repairs on a public building that functions as the County's maintenance hub/shop, 

provides storage of materials and equipment, and serves as the primary workplace for essential 

employees who are deployed to help County departments address maintenance, repairs, and 

janitorial services in County-owned and leased facilities. During the pandemic, employees based 

out of the Facilities Headquarters (Facilities HQ) helped County departments mitigate the spread 

of COVID-19 to maintain continuity of service delivery, which benefited the residents of Fresno 

County. Facilities HQ is located at 4590 E. Cesar Chavez Blvd, Fresno, CA 93702.  

The project deliverable is a new roof and gutter systems at the County’s maintenance 

hub/shop, which includes, but is not limited to the following tasks: cutting gas to the roof in 

preparation for new roof, installing temporary strut blocks to the support gas line, demolition and 

removal of old wiring and related parts, removal and disposal of old roofing, installation of new 

roofing, installation of new equipment, and pulling wire, or other expenses for parts, plans, or 

services needed to accomplish the Program.  

The improvements to the Facilities Headquarters shall be completed to the satisfaction of 

the CAO, and the CAO shall make the final determination whether GSD has satisfied its 

obligations under this Agreement.  

GSD shall use a combination of JOC agreements, internal staff labor, or other established 

County agreements to complete the project until all funds for the Program as expended. 

If JOC agreements are utilized in completion of this Exhibit D-1, then the following applies: 

- GSD will receive a detailed scope of work from the JOC contractor that includes a line-

item breakdown for material costs, and outlines work to be performed, and 

- GSD will obtain a signed NTP for the project and any required change-order requests 

necessitated once work commences. 
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Exhibit D-1 (Continued) 

Contact Information and Funding Allocation 

Program Information 
Department: General Services Department 
Program: Public Health 
Project Name: Facility Services HQ HVAC/Envelope Project, GSD 

No. 8 
Project Manager: GSD – Facility Services 

  

Budget Details 
Total Funding Available: $490,761 
Accounting string:  

Org: 8935 
Account: 7220 
Fund: 1045 
Subclass: 10000 
Program: 0 

Funding Restrictions: MOU must be approved by 
12/31/2024 for ARPA 
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Exhibit E-1 

HVAC Systems and Electrical Maintenance and Repairs to Downtown County Public Facilities 

Scope of Services and Conditions 

 The funds allocated for this project will fund necessary ventilation design and engineering, 

improvements, inspections, maintenance, and repairs to the HVAC systems, as well as generator 

and electrical maintenance and repairs to emergency generators, at downtown public facilities 

including, but not limited to, the Plaza Building, Hall of Records, South Annex Jail, and Sheriff’s 

Office, and similar County public facilities. SLFRF are anticipated to fund expenditures related to 

design and engineering, improvements, inspections, maintenance and repairs to HVAC systems, 

and generator and electrical maintenance and repairs to emergency generators, which may also 

include, but is not limited to, temporary HVAC system and generator rentals, associated freight 

costs, additional security for rented equipment, increased salaries and benefits from staff overtime, 

and any required parts and materials to expeditiously provide required repairs. 

Project deliverables for this portion of the project includes restoring proper cooling and 

ventilation to the Hall of Records, South Annex Jail, Sheriff’s Office and any similar public facilities, 

which includes, but is not limited to the following tasks: renting two temporary 150-ton chillers and 

respective cabling, removing and replacing a faulty drive, replacing piping, installing new grease 

zerks, replacing the fill/media, and performing other diagnostic and essential repairs, or other 

expenses for parts, plans, or services needed to accomplish the HVAC portion of the Program.  

Project deliverables for this portion of the project include taking all necessary steps to 

restore the current generator so it is operating appropriately, which can include but is not limited 

to diagnostics, replacing and upgrading parts within the generator, or replacement of the 

generator such that the Plaza Building has an operation backup generator. The specific tasks to 

achieve these deliverables include, but are not limited to: renting a 500kw diesel generator, 

performing diagnostic testing including an engine flush, replacing the water pump an thermostat, 

performing load bank studies, ordering necessary parts, and completing any other necessary 

repairs, or other expenses for parts, plans, or services needed to accomplish the generator and 

electrical portion of the Program.  
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The improvements to the HVAC systems, as well as generator and electrical maintenance 

and repairs to emergency generators, at County downtown public facilities shall be completed to 

the satisfaction of the CAO, and the CAO shall make the final determination whether GSD has 

satisfied its obligations under this Agreement. 

There is no limit to the number of subprojects to be completed under this Program. The 

GSD shall use a combination of JOC agreements, internal staff labor, or other established County 

agreements in order to complete subprojects until all funds for the Program as expended.  

If JOC agreements are utilized in completion of this Exhibit E-1, then the following applies: 

- GSD will receive a detailed scope of work from the JOC contractor that includes a 

line-item breakdown for material costs, and outlines work to be performed, and 

- GSD will obtain a signed NTP for the project and any required change-order 

requests necessitated once work commences.   

GSD has identified the following County agreements as beneficial to completing work 

required under this Program. These County agreements, and others, may be utilized in the 

completion of work for this program:  

- Agreement No. 20-425 with Cummins, Inc. 

- Agreement No. 24-154 with ACCO Engineered Systems, Inc. 

- Agreement No. 24-178 with Sunbelt Rentals, Inc. 
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Exhibit E-1 (continued) 

Contact Information and Funding Allocation 

Program Information 
Department: General Services Department 
Program: Public Health 
Project Name: HVAC, Generator, and Electric Improvement for 

Downtown Public Facilities, GSD No. 7 
Project Manager: GSD – Facility Services 

 

Budget Details 
Total Funding Available: $1,412,458 
Accounting string:  

Org: 8935 
Account: 7220 
Fund: 1045 
Subclass: 10000 
Program: 0 

Funding Restrictions: MOU must be approved by 12/31/2024 
for ARPA 
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