

Item #16  
3-28-23

**Contract Number 22-05-C Bituminous Seal Coats**

Bid Opening held March 20, 2023

Bidder	Amount of Bid	DBE Commitment (Goal 12%)
Agee Construction Company, Inc.	\$4,864,640.00	49.53
Viking Construction, Inc.	\$5,249,344.00	Not Submitted
Granite Construction Company, Inc.	\$5,317,497.53	22.2
American Paving Co., Inc.	\$5,435,344.50	Not Submitted
MCM Construction Company, Inc.	\$5,789,260.00	14.55

**Recommended Actions**

1. Adopt Specifications for Contract No. 22-05-C, Dry Creek Bridge replacement on Burrough Valley Road, receive verbal report on bid opening, and award to the bidder with the lowest bid, Agee Construction Company, Inc. PO Box 629, Clovis, CA 93613 in the total amount of \$5,075,640.
2. Make a determination in accordance with Administrative Policy No. 34 that "unusual or extraordinary circumstances" exist that allow retroactive sole source procurement of bridge components based on the Board's express findings that specification by brand or trade name of the bridge components is consistent with the provisions of Public Contract Code Section 3400(C)(2) and 3400(C)(3); and authorize staff to incorporate these sole-sourced components in the design and construction of the Dry Creek Bridge Replacement on Burrough Valley Road.

**Request that Board Add Recommended Action #3**

3. Authorize the Chairman to execute Contract Change Orders for Contract No. 22-05-C, in excess of the Director's allowance of \$210,000, up to 8.2% of the construction contract total in the amount of \$420,000.

**Contract Number 22-05-C Bituminous Seal Coats**

Bid Opening held March 20, 2023

<b>Bidder</b>	<b>Amount of Bid</b>	<b>DBE Commitment (Goal 12%)</b>
Agee Construction Company, Inc.	\$4,864,640.00	49.53
Viking Construction, Inc.	\$5,249,344.00	Not Submitted
Granite Construction Company, Inc.	\$5,317,497.53	22.2
American Paving Co., Inc.	\$5,435,344.50	Not Submitted
MCM Construction Company, Inc.	\$5,789,260.00	14.55

**Recommended Actions, Item 16, March 28, 2023**

1. Adopt Specifications for Contract No. 22-05-C, Dry Creek Bridge replacement on Burrough Valley Road, receive verbal report on bid opening, and award to the bidder with the lowest bid, Agee Construction Company, Inc. PO Box 629, Clovis, CA 93613 in the total amount of \$4,864,640.00.
2. Make a determination in accordance with Administrative Policy No. 34 that "unusual or extraordinary circumstances" exist that allow retroactive sole source procurement of bridge components based on the Board's express findings that specification by brand or trade name of the bridge components is consistent with the provisions of Public Contract Code Section 3400(C)(2) and 3400(C)(3); and authorize staff to incorporate these sole-sourced components in the design and construction of the Dry Creek Bridge Replacement on Burrough Valley Road.

**Request that Board Add Recommended Action #3**

3. Authorize the Chairman to execute Contract Change Orders for Contract No. 22-05-C, in excess of the Director's allowance of \$210,000, up to 8.6% of the construction contract total in the amount of \$420,000.