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A G R E E M E N T 

THIS AGREEMENT (“Agreement”) is made this _____ day of ________, 2020 

(“Effective Date”), by and between the COUNTY OF FRESNO, a political subdivision of the 

State of California, ("County"), and the MALAGA COUNTY WATER DISTRICT, ("District"). 

WITNESSETH 

WHEREAS, the County has been designated as the sponsoring agency to administer and 

implement the program for the Community Development Block Grant (“CDBG”) Program activities 

of the County, and its participating cities, in accordance with the provisions of Title I of the Housing 

and Community Development Act of 1974, as amended, and the laws of the State of California; 

and 

WHEREAS, CDBG funding has been made available to the County for housing and 

community development activities; and 

WHEREAS, the District has submitted the Malaga Fire Hydrant Improvements, Project No. 

19451 (“Project”), for CDBG funding; and 

WHEREAS, the District has estimated that the total cost of the Project is $356,000, and the 

District has committed local funds to the Project in the amount of $106,000, and has requested the 

sum of $250,000 from the County's allocation of CDBG funds to complete the Project; and  

WHEREAS, the County Board of Supervisors, at a public hearing conducted on June 4, 

2019, approved the Project as a project on the back-up list should funding become available; and  

WHEREAS, there are now sufficient CDBG funds available to fund the next project on the 

back-up list, which is this Project; and  

WHEREAS, the Project is consistent with the objectives of the Fresno County Consolidated 

Plan, including the annual Action Plan. 

NOW THEREFORE, in consideration of their mutual promises as hereinafter set forth, the 

District and County agree as follows: 

I. PROJECT DESCRIPTION, LOCATION AND BUDGET

A. The Project consists of the repair or replacement of broken, missing, or

obsolete fire hydrants at various locations throughout the District’s boundary.  Water valves will be 
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replaced where existing valves are inoperable.  Existing pavement, sidewalk, and other 

improvements may be modified or replaced to accommodate construction.  The improvements will 

improve fire protection service for all residents of the District. 

B. The Project Site locations are owned by the District or are in public rights-

of-way. 

C. The work to be funded with CDBG funds is as follows: 

1. Obtain all necessary permits. 

2. Perform all necessary design engineering, including, but not limited 

to, surveying, testing, preparation of plans, specifications, and cost estimates, bid documents, and 

a cost or price analysis, review of bids, and recommendation for award. 

3. Prepare and advertise Project bid notices and award construction 

contracts including, but not limited to, the printing of bid documents, publishing of notices, and 

preparation of bid summary. 

4. Perform all construction engineering including, but not limited to, 

shop drawing review and approval, contract change order preparation, surveying, staking, 

inspection, soil testing, materials testing, preparation of "as-built" drawings, labor compliance, and 

contract administration. 

5. Provide related eligible improvements. 

D. The Project budget is estimated by the District as follows: 
 

Construction $268,000 
Design & Construction Engineering 52,000 
Contingency, Permits & Misc.    36,000 

     Total $356,000 
 

E. Notwithstanding District’s estimates described in the above-described 

Project budget, payments for the Project from CDBG funds shall be limited to the District’s actual 

costs, and shall not exceed the total amount of $250,000. 

F. The proposed funding for the Project will be provided from the following 

sources:   
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CDBG  $250,000 
Local Financial Contribution  106,000 

     Total $356,000 

G. Prior to any changes that may occur which would modify the scope of the 

Project, the District shall submit a written request to the County.  The District shall send its written 

request to: 
 

Community Development Grants 
County of Fresno 
Department of Public Works and Planning 
Community Development Division 
2220 Tulare Street, 6th Floor 
Fresno, CA  93721 
 

If the Director of the County Department of Public Works and Planning (“Director”) determines the 

modified Project is still eligible under the Federal CDBG regulations, the Director is authorized to 

permit such modifications.  The County shall specify in a letter to the District whether such 

modifications to the scope of the Project are authorized, and if the District may proceed. 

II. OBLIGATIONS OF THE COUNTY 

A. The County shall reimburse the District up to, but not more than, $250,000 

in CDBG funds for the Project for the District’s performance of its obligations under this Agreement.  

All funds shall be paid in accordance with Section V of this Agreement. 

B. The County shall review, within thirty (30) calendar days of receipt from the 

District, the engineer selection process description and summary of the analysis as prepared by 

the District to verify that a competitive process was conducted in accordance with U.S. Department 

of Housing and Urban Development (HUD) procurement standards.  If such conditions have been 

met, the County shall specify in a letter to the District that these conditions have been met, and 

that the engineering contract can be awarded. 

C. The County shall review, within forty-five (45) calendar days of receipt from 

the District, the design plans and specifications for the Project, as prepared by the District, for 

compliance with Federal regulations, conformance with applicable code requirements sufficient to 

allow for construction-related permit issuance, and the total Project cost estimate, to ensure 

sufficient funds are available to complete the Project.  If such conditions have been met, the County 
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shall specify in a letter to the District that these conditions have been met and that the Project can 

be advertised. 

D. The County shall also review, within twenty-one (21) calendar days of 

receipt from the District, the name of the low bidder, and cost or price analysis of the low bid 

proposal prepared by the District to determine whether the contractor will be reasonably 

compensated in accordance with Federal requirements, and to verify that the contractor is bonded, 

and has not been disbarred or suspended from participating in Federal projects.  The County shall 

specify in a letter to the District that the conditions of this Section have been met, and that the 

contract can be awarded. 

E. The County shall attend the pre-construction meeting between the District 

and the contractor to discuss labor compliance requirements for the Project, Project monitoring, 

and to inform the District and contractor that the County will conduct field reviews to ensure labor 

compliance and other conditions of the construction contract are being met. 

F. The County shall conduct periodic inspections of the Project, as may be 

required, in the determination of the County, to ensure that the intended use and group of 

beneficiaries of the Project have not changed.  Upon completion of the Project, but prior to the 

District’s acceptance of the Project, the County shall conduct a final inspection of the Project.  If 

such conditions have been met, the County shall specify in a letter to the District that these 

conditions have been met. 

III. OBLIGATIONS OF THE DISTRICT 

A. The District shall provide any and all sums of money in excess of $250,000 

which may be necessary to complete the Project.  For the purposes of awarding the construction 

of the Project within the Agreement amount, the bid documents shall include any proposed additive 

or deduct alternatives. 

B. The District shall demonstrate in writing, and to the County’s satisfaction, 

that it has the authority, operational ability, and financial resources for maintaining the 

improvements constructed with CDBG funds under this Agreement prior to award of construction 

of the Project. 
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C. The District shall perform, or cause to be performed, all engineering work 

required for the Project. 

D. In selecting an engineer to perform any engineering work required for the 

Project, the District shall go through a competitive process in accordance with Section 4.10 of the 

Ordinance Code of Fresno County, and HUD procurement standards.  Prior to selection of the 

engineer, the District shall prepare a written description of the process, perform a cost or price 

analysis, and submit the process description and summary of the analysis to the County 

Community Development Division for review.  The District shall obtain a letter from the County 

specifying that the conditions of this Section have been met. 

E. The District shall specify in agreements with its consultants that all 

engineering work funded with CDBG funds shall become the property of the District upon payment 

by the District for the cost of such engineering work. 

F. The District shall furnish evidence to County, prior to the County’s 

authorization to advertise for bids, that it has free and clear title to all parcels of land on which 

Project improvements will be located, with any liens or encumbrances noted, and/or that it has 

obtained or can obtain all necessary easements, rights-of-way, licenses, permits, and State and 

local approvals required for the completion of the Project. 

G. Upon completion of the design engineering, the District shall submit the 

plans and specifications to the County Community Development Division.  The County will ensure 

Federal CDBG requirements have been adhered to and review cost estimates to ensure sufficient 

funds are available.  The District shall obtain a letter from the County specifying these conditions 

have been met and that the District is approved to advertise for bids to construct the Project. 

H. The District shall advertise for bids, and shall award the construction 

contract to the lowest responsible bidder.  At least ten (10) calendar days prior to the bid opening, 

the District shall notify the County of the date, time, and location of the bid opening. 

I. Within seven (7) calendar days following the bid opening, the District shall 

furnish the Community Development Division with the name of the low bidder and cost or price 

analysis of the low bid proposal prepared by the District, so that the County can verify with the 
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Labor Relations and Equal Opportunity Division of the HUD Area Office that the low bidder has not 

been debarred or suspended from participating in Federal projects, and that the contractor will be 

reasonably compensated in accordance with Federal requirements.  The District shall obtain a 

letter from the County specifying these conditions have been met and that the District is approved 

to award the Project for construction. 

J. The District shall conduct a pre-construction meeting with the contractor, 

and shall notify the County Community Development Division at least ten (10) calendar days prior 

to the meeting so a representative of the County can attend to discuss CDBG labor compliance 

requirements for the Project. 

K. Prior to the construction start date, the District shall give written notice 

thereof, to include a copy of the executed contract between the District and the Contractor and the 

Notice to Proceed to the County Community Development Division. 

L. Concurrent with the submission of the first construction progress payment 

request, the District shall provide documentation demonstrating that all construction-related 

required permits have been issued by the County. 

M. All proposed construction contract change orders shall not proceed until 

prior written approval has been given by the County.  Request for approval of a change order(s) 

shall include a narrative description of the work, a cost or price analysis in accordance with HUD 

requirements, a map depicting the location of the work addressed with the requested change order, 

and a written certification from the District that the approval of the change order is consistent with 

the final construction cost estimate approved by the County.  In addition, the District shall certify 

that the change order is within the scope of the Project and is necessary to complete the Project.   

N. The District shall send its written description of the engineer selection 

process, cost or price analyses, design plans, specifications, name of low bidder and low bid 

proposal, public notices, and all written correspondence to: 
 

Community Development Grants 
County of Fresno    
Department of Public Works and Planning 
Community Development Division 
2220 Tulare Street, 6th Floor 
Fresno, CA  93721 
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O. The District shall comply with the mitigation measures, conditions and notes 

identified in Environmental Assessment No. 7753 (the “Assessment”).  A copy of the Assessment 

will be provided to the District. 

P. Upon completion of the Project, the District shall notify the County 

Community Development Division so a representative of the Division can perform an inspection of 

the Project to determine that it was completed in accordance with the scope of work approved and 

authorized pursuant to this executed Agreement. 

Q. Upon approval of Project completion by the County, the District shall provide 

the County Community Development Division with a resolution of acceptance, or similar 

documentation, demonstrating that the Project was completed in accordance with the scope of 

work approved and authorized pursuant to this executed Agreement, and any approved 

subsequent amendments and/or change orders, and that the District has accepted the Project.  

Prior to the final request for payment, the District shall also provide the County with a copy of the 

recorded Notice of Completion (NOC), a written summary of all Project work completed with CDBG 

and other funds, and documentation to demonstrate compliance with Section 3 of the Housing and 

Urban Development Act of 1968, as amended.  

R. During the contract period, the District shall complete and submit annually 

on June 1, and upon completion of the Project, a Project Outcome Measurement Report (POM) 

form, a copy of which is attached hereto as Exhibit 1 and incorporated herein by reference.  The 

POM shall contain the following information for the County’s Federal reporting purposes to the 

U.S. Department of Housing and Urban Development (HUD): 

1. Total number of households/persons assisted. 

2. Number of total households/persons assisted that: 

a. Now have new access to this type of public facility or 

infrastructure improvement. 

b. Now have improved access to this type of public facility or 

infrastructure improvement. 
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c. Now are served by public facility or infrastructure that is no 

longer substandard. 

S. The District shall be responsible for maintenance of the Project after 

construction is completed, and shall perform such maintenance from non-CDBG resources. 

T. The District must inform the County in writing of any program income 

generated by the expenditure of CDBG funds.  Any program income generated as a result of the 

Project must be paid to the County.  For purposes of this Agreement, program income is defined 

as proceeds from the disposition of CDBG-acquired real property, and principal and interest on 

CDBG loans.  If the District contributed financially to the improvement Project, the District may 

retain a share of the program income in proportion to the District's contribution to the Project, after 

the District has provided a written accounting acceptable to the County.   

U. The District must obtain prior written approval from the County before 

making any modification or change in the use of any real property improved, in whole or in part, 

using CDBG funds in excess of $25,000.  The District shall provide affected citizens with notice of, 

and opportunity to comment on, any proposed change to the use of real property improved with 

CDBG funds.  If any real property improved with CDBG funds is sold and/or is utilized by the District 

for a use which does not qualify under the CDBG Program, the District shall reimburse the County 

in an amount equal to the current fair market value for the property, less any proportional share 

thereof attributable to expenditures of non-CDBG funds.  These requirements shall continue in 

effect for five years after the Project is completed in HUD’s Integrated Disbursement and 

Information System (IDIS).  In the event the CDBG program is closed-out, the requirements of this 

Section shall remain in effect for activities or property funded with CDBG funds, unless action is 

taken by the Federal government to relieve the District of these obligations.   

V. The District acknowledges that the County may periodically inspect the 

Project to ensure that the property is being used as described in this Agreement.  The District 

agrees to provide any necessary information to the County to carry out such inspections.  

Furthermore, the District agrees to take corrective action if the County determines that 

modifications to the use and location of the Project have resulted in a violation of the Federal 
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CDBG regulations.   

IV. CONFORMANCE WITH APPLICABLE LAWS AND REGULATIONS 

A. The District shall, and shall cause its consultants, contractors, and 

subcontractors to, comply with all applicable State and Federal laws and regulations governing the 

Project. 

B. Whenever the District uses the services of a contractor, the District shall 

require that the contractor comply with all Federal, State and local laws, ordinances, regulations 

and Fresno County Charter provisions applicable in the performance of their work. 

C. This Project is subject to the requirements of Section 3 of the Housing and 

Urban Development Act of 1968, as amended, 12 U.S.C. 1701(u).  Accordingly, the District shall 

require the prime contractor to complete and submit documentation prior to award of the 

construction contract and upon Project completion that compliance with the Section 3 clause has 

been met.   

D. Because the City is receiving at least $100,000 for this Project from the 

County's CDBG Program under this Agreement, the District shall complete and submit to the 

County Community Development Division a "Certification of Payments to Influence Federal 

Transactions" form and a "Standard Form LLL - Disclosure of Lobbying Activities" form.  Likewise, 

before the District awards a contract using at least $100,000 of such CDBG funds, the District shall 

require the consultant and/or contractor and all their sub-consultants and/or subcontractors to 

complete and submit these two (2) forms described hereinabove to both the District and the 

County. 

V. PAYMENT FOR THE PROJECT  

A. At monthly intervals, the District shall submit a written request to the County 

for payment of specified costs incurred in the performance of this Agreement. The request for the 

County to make such a payment shall be in accordance with the exemplar Project Pay Request 

Form attached hereto as Exhibit 2 and incorporated herein by reference.  The request shall also 

be accompanied by a written certification from the District that the request for payment is consistent 

with the amount of work that has been completed, and that said work is in accordance with the 
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construction contract documents and this Agreement.  The request for payment shall also be 

accompanied by documentation acceptable to the County, such as checks, invoices or vouchers 

for services or materials purchased, contractor's costs, or other costs chargeable to the Project.  

The first construction progress payment request shall also be accompanied by documentation 

demonstrating that all construction-related required permits have been issued by the County.  After 

appropriate review and inspection, the County shall make payment from CDBG funds provided in 

this Agreement for all eligible costs specified herein up to the maximum amount payable under 

Section I. 

B. Any savings realized in the final cost of the Project, due to Project cost 

and/or scope of work reductions, liquidated damages, or any other reason, shall be used to reduce 

the amount of this Project paid for with CDBG funds in the same pro rata share that CDBG funds 

were used in payment of the Project.  If the District is required to provide any additional funds 

toward the Project other than described in this Agreement, any cost savings shall be first used to 

reimburse the District for its contribution in excess of the total amount provided by this Agreement. 

C. Payment for advertising and award shall be based on the actual costs of 

printing and noticing. 

D. The County will not be bound by any agreement between the District and its 

agents.  

E. The County may withhold payment of the final payment request made by 

the District until evidence is submitted to the County that a maintenance plan has been prepared 

and adopted for the improvements constructed with CDBG funds. 

F. Upon the completion of the Project, the District shall submit to the 

County Community Development Division a written request for final payment of costs, which 

shall provide a detailed description of the Project pay items and costs.  The final pay request 

shall be in accordance with Exhibit 2.  The County shall not be obligated to make any payments 

under this Agreement if the request for payment is submitted by the District more than sixty 

(60) days after the Notice of Completion has been filed with the County Recorder’s Office.  An 
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extension to the sixty (60) day period may be granted by the Director prior to the deadline if the 

District can demonstrate just cause for the delay. 

G. The County may withhold payment of the final payment request made by 

the District until a final POM, recorded NOC, written summary of all Project work completed with 

CDBG and other funds, and evidence of compliance with the Section 3 clause, as specified in 

Sections III-Q and IV-C, have been submitted to the County. 

H. All requests for payment and supporting documentation shall be sent to: 
 

Business Manager 
County of Fresno 
Department of Public Works and Planning 
Financial Services Division 
2220 Tulare Street, 6th Floor 
Fresno, CA  93721 
 

I. The District shall establish accounting and bookkeeping procedures in 

accordance with standard accounting and bookkeeping practices, including, but not limited to, 

employee timecards; payrolls; and other records of all transactions to be paid with CDBG funds in 

accordance with the performance of this Agreement.  All records and accounts shall be available 

for inspection by the County, the State of California, if applicable, the Comptroller General of the 

United States, and HUD or any of their duly authorized representatives at all reasonable times for 

a period of at least five (5) years following final payment under this Agreement, or the closure of 

all other pending matters, whichever is later.  The District shall certify accounts when required or 

requested by the County. 

J. The District, as a subrecipient of Federal financial assistance, is required to 

comply with the provisions of the Single Audit Act of 1984 (31 U.S.C. Sections 7501 et seq.), as 

amended.  Whenever the District receives CDBG funds from the County for the Project, a copy of 

any audit performed by the District in accordance with said Act shall be forwarded to the County 

Community Development Grants Program Manager within nine (9) months of the end of any 

District fiscal year in which funds were expended and/or received for the Project.  Failure to perform 

the requisite audit functions as required by this paragraph may result in the County performing any 

necessary audit tasks or, at the County's option, the County contracting with a public accountant 
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to perform the audit.  All audit costs related to the District's failure to perform the requisite audit are 

the sole responsibility of the District, and such audit work costs incurred by the County shall be 

billed to the District, as determined by County’s Auditor-Controller/Treasurer-Tax Collector.  In the 

event the District is only required to perform an audit under the provisions of the Act because the 

District is receiving CDBG funds, the County may perform, or cause to be performed, the required 

audit to determine whether funds provided through this Agreement have been expended in 

accordance with applicable laws and regulations.  Any audit-related costs incurred by the County 

under this provision shall be charged to the County CDBG Program.  The District agrees to take 

prompt and appropriate corrective action on any instance of material non-compliance with 

applicable laws and regulations.   

K. The District shall send a copy of the audit to: 
 

Community Development Grants 
County of Fresno 
Department of Public Works and Planning 
Community Development Division 
2220 Tulare Street, 6th Floor 
Fresno, CA  93721 
 

VI. INDEMNIFICATION  

The District shall indemnify, defend, and save harmless the County, its officers, 

agents, and employees from and against any and all damages, claims, and losses whatsoever 

(including attorney’s fees and costs) occurring or resulting to persons, firms, or corporations 

furnishing or supplying work, services, materials, or supplies in connection with the performance 

of this Agreement, and from any and all damages, claims, and losses (including attorney’s fees 

and costs) occurring or resulting to any person, firm, or corporation for damage, injury, or death 

arising out of or connected with the District's performance of, or failure to perform, its obligations 

under this Agreement. The provisions of this Section VI shall survive the termination of this 

Agreement. 

VII. TIME OF PERFORMANCE  

A. The following schedule shall commence on the date this Agreement is 

executed by the County. 
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1. Complete Consultant Engineer Selection process – April 30, 2020. 

2. Complete Design Engineering and Submit to the County for Review 

– August 3, 2020. 

3. Complete County Review and Approval of Plans – December 7, 

2020. 

4. Begin Advertising for Bids – December 21, 2020. 

5. Award Construction Contract – March 9, 2021. 

B. The Project shall be completed, and Notice of Completion shall be filed with 

the Fresno County Recorder's Office, no later than August 24, 2021. 

C. The final POM Report, written summary of all work completed, 

documentation demonstrating compliance with the Section 3 clause, and request for final payment 

shall be submitted to the County no later than October 24, 2021. 

D. The District shall give immediate written notification to the County 

Community Development Division of any events that occur which may affect the above time 

schedule and completion date and the time schedule specified in the contract documents, or any 

event that may have significant impact upon the Project or affect the attainment of the Project's 

objectives.  The Director is authorized to make adjustments in the above schedule if, in the 

Director's judgment, any delay is beyond the control of the parties involved. 

E. Time is of the essence in the District’s performance of this Agreement.  

VIII. BREACH OF AGREEMENT  

In the event the District fails to comply with any of the terms of this Agreement, the 

County may, at its option, deem the District's failure a material breach of this Agreement, and utilize 

any remedies permitted by law, that the County deems appropriate. Should the County deem a 

breach of this Agreement material, the County shall immediately be relieved of its obligations to 

make further payment as provided herein. Termination of this Agreement due to breach shall not, 

in any way whatsoever, limit the rights of the County in seeking any other legal relief in a court of 

law or equity, including the recovery of damages. In addition to the Agreement being terminated 

by the County in accordance with a material breach of this Agreement by the City, this Agreement 
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may also be terminated for convenience by the County in accordance with state and federal law. 

IX. TERMINATION OF PROJECT  

A. If the District decides to cancel the Project covered by this Agreement, the 

District shall submit a request in writing to the County Department of Public Works and Planning, 

Community Development Division explaining just cause for the request. The Director is authorized 

to approve such a request if, in the Director's judgment, there is just cause for the Project’s 

cancellation. 

B. If the District’s request to cancel the Project covered by this Agreement is 

approved by the Director, the District shall promptly return to the County all CDBG funds paid 

pursuant to this  Agreement. 

X. VENUE; GOVERNING LAW  

Venue for any action arising out of or relating to this Agreement shall be only in 

Fresno County, California.  The rights and obligations of the parties and all interpretation and 

performance of this Agreement shall be governed in all respects by the laws of the State of 

California. 

XI. ENTIRE AGREEMENT  

This Agreement constitutes the entire agreement between the District and the 

County, with respect to the subject matter hereof and supersedes all previous negotiations, 

proposals, commitments, writings, advertisements, publications, and understandings of any nature 

whatsoever unless expressly included in this Agreement. 

/// 

/// 

/// 

/// 

/// 

/// 

/// 

/// 



1 IN WITNESS WHEREOF, the parties have executed this Agreement on the date set forth 

2 on page one of this Agreement. 
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COUNTY OF FRESNO 

~ nest~ Me{ts~~ 

15 

Board of Supervisors of the 
County of Fresno 

Date: G\QnJ. \'1 ,:20:lo 

ATTEST: 
Bernice E. Seidel 
Clerk of the Board of Supervisors 
County of Fresno, State of California 

By: ~ .C) e . .' , ~ 
Deputy 

REMIT TO: 

Malaga County Water District 
Attention: Jennifer Ahl , District Manager 
3580 S. Frank Street 
Fresno, CA 93725 
Telephone: (559) 485-7353 
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County of Fresno 
Project Outcome Measurement Report 
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Project #:  _______  Project Name:  ______________________________ 

 
The County of Fresno is required to submit information annually on each project 
funded with Community Development Block Grant (CDBG) funds, per U.S. 
Department of Housing and Urban Development (HUD) guidelines.  As a 
recipient of CDBG funds from the County, the County requests that you provide 
the following information: 

 
1. Years Reported:  __________________ through ___________________ 

 
2. Enter the number of persons assisted that: 

 
a. Now have new access to this type of public facility or infrastructure 

improvement:      _______   or   N/A 
(New access to a public facility or infrastructure is when the facility did not 
previously exist and is provided for the first time.) 

 
b. Now have improved access to this type of public facility or 

infrastructure improvement:    _______    or   N/A 
(Improved access to a public facility or infrastructure is when the facility or 
infrastructure is improved or expanded, enabling the grantee to expand the 
number of people or type of service the facility provides.) 

 
c. Are served by this public facility or infrastructure improvement that 

is no longer substandard:    _______    or   N/A  
(A public facility or infrastructure is no longer substandard when the CDBG funds 
were used to meet a quality standard, or measurably improve the quality of the 
facility or infrastructure.) 

 
(Note:  The numbers of persons entered in a, b, and c, above, must add up to the total 
number of persons entered in question 3.) 

 
3. Total number of persons assisted:    _______ 
 
4. Please describe the accomplishments made on this project in the past 

year (i.e. construction progress).  If the project is complete, please 
describe the overall accomplishments made on the project.    

________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
________________________________________________________________ 
Form Completed By:  ______________________________________________



Exhibit 2 
 
 

Project Pay Request 
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Date 
 
 

Business Manager 
County of Fresno 
Department of Public Works and Planning 
Financial Services Division 
2220 Tulare Street, 6th Floor 
Fresno, CA  93721 
 
Subject:  Request for Payment, CDBG Project No. _________ 
     <District Name>  
     <Project Title> 
 
In accordance with the executed Agreement for the above-referenced project, the 
<District Name> is requesting payment of $_______ for project costs. 
 
The District certifies that this request for payment is consistent with the amount of 
work that has been completed to date, performed in accordance with the 
construction contract documents and the executed Agreement, and as evidenced by 
the enclosed invoices and supporting documents. 
 

Payee    Invoice #   Amount 
 
 
 
 
 
Sincerely,  
 
 
 
 
<District Manager> 
<District Name> 
 
Enclosure(s) 
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