

ATTACHMENT A

**Crisis Residential Treatment Facility
10/18/2016 Board of Supervisors Agenda**

	Project Estimate	
Estimated Construction Contract	\$	3,660,280
Construction Contingency	\$	201,316
Subtotal	\$	3,861,596
Architecture Engineering & Other Services	\$	684,770
County Provided Services	\$	310,462
Communication/Alarm Systems	\$	80,500
Utilities and Outside Reviews	\$	62,000
Total	\$	4,999,328