

Bid Summary
Fresno County Department of Public Works and Planning

Project: Slurry Seals
 Contract No.: 25-15-M

Bid Opening: 02/19/26
 Scheduled Award Date: 04/07/26

Bidders

- 1 Dryco Construction, Inc., 9390 Elder Creek Rd, Sacramento, CA 95829-9326
- 2 Doolittle Construction, LLC, 9350 Stone Quarry Road Snoqualmie, WA 98065
- 3 VSS International, Inc., 3785 Channel Dr, West Sacramento, CA 95691-3421
- 4 American Asphalt South, Inc, 2990 Myers St., Riverside, CA 92503
- 5 Pavement Coatings Co., 2150 Bell Ave 125, Sacramento, CA 95838
- 6 American Pavement Systems Inc., 1012 11th St Ste 1000, Modesto, CA 95354-0846
- 7 Intermountain Slurry Seal, Inc., 1000 North Warm Springs Road Watsonville 84116
- 8 Roy Allan Slurry Seal, Inc., 12643 Emmens Way, Santa Fe Springs, CA 90670-3901

Dryco Construction, Inc.

Doolittle Construction, LLC

VSS International, Inc.

American Asphalt South, Inc

| Subcontractors | Subcontractors | Subcontractors | Subcontractors |
|----------------|----------------|----------------|----------------|
| Chrisp Company | Chrisp Company | Chrisp Company | Chrisp Company |

BASE BID ITEMS

| | | | | Engineer's Estimate | | 1 | | 2 | | 3 | | 4 | |
|------------------------------------------|----------|-----------------|---------------------------------------------------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|
| ITEM NO. | QUANTITY | UNIT OF MEASURE | ITEM DESCRIPTION | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) |
| 1 | 40,000 | \$ | SUPPLEMENTAL WORK | \$ 1.00 | \$40,000.00 | \$1.00 | \$40,000.00 | \$1.00 | \$40,000.00 | \$1.00 | \$40,000.00 | \$1.00 | \$40,000.00 |
| 2 | 80,000 | \$ | SUPPLEMENTAL WORK (PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCUATIONS) | \$ 1.00 | \$80,000.00 | \$1.00 | \$80,000.00 | \$1.00 | \$80,000.00 | \$1.00 | \$80,000.00 | \$1.00 | \$80,000.00 |
| 3 | 1 | LS | TRAFFIC CONTROL SYSTEM | \$ 160,000.00 | \$160,000.00 | \$183,780.00 | \$183,780.00 | \$48,277.00 | \$48,277.00 | \$53,319.16 | \$53,319.16 | \$63,000.00 | \$63,000.00 |
| 4 | 1 | LS | JOB SITE MANAGEMENT | \$ 20,000.00 | \$20,000.00 | \$2,500.00 | \$2,500.00 | \$25,000.00 | \$25,000.00 | \$3,000.00 | \$3,000.00 | \$10,000.00 | \$10,000.00 |
| 5 | 1 | LS | PREPARE, IMPLEMENT, AND MAINTAIN WATER POLLUTION CONTROL PROGRAM | \$ 10,000.00 | \$10,000.00 | \$3,250.00 | \$3,250.00 | \$2,500.00 | \$2,500.00 | \$2,160.00 | \$2,160.00 | \$5,000.00 | \$5,000.00 |
| 6 | 3,062 | TON | POLYMER MODIFIED ASPHALTIC EMULSION (TYPE II) | \$ 180.00 | \$551,160.00 | \$198.00 | \$606,276.00 | \$220.00 | \$673,640.00 | \$275.00 | \$842,050.00 | \$238.50 | \$730,287.00 |
| 7 | 1 | LS | REMOVE PAVEMENT MARKER | \$ 1,000.00 | \$1,000.00 | \$6,890.00 | \$6,890.00 | \$6,500.00 | \$6,500.00 | \$7,020.00 | \$7,020.00 | \$7,150.00 | \$7,150.00 |
| 8 | 350 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 21) | \$ 10.00 | \$3,500.00 | \$4.24 | \$1,484.00 | \$4.00 | \$1,400.00 | \$4.32 | \$1,512.00 | \$4.40 | \$1,540.00 |
| 9 | 255 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 22) | \$ 10.00 | \$2,550.00 | \$4.24 | \$1,081.20 | \$4.00 | \$1,020.00 | \$4.32 | \$1,101.60 | \$4.40 | \$1,122.00 |
| 10 | 1,433 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 32) | \$ 10.00 | \$14,330.00 | \$4.24 | \$6,075.92 | \$4.00 | \$5,732.00 | \$4.32 | \$6,190.56 | \$4.40 | \$6,305.20 |
| 11 | 190 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 38) | \$ 10.00 | \$1,900.00 | \$5.30 | \$1,007.00 | \$5.00 | \$950.00 | \$5.40 | \$1,026.00 | \$5.50 | \$1,045.00 |
| 12 | 5,710 | LF | PAINT TRAFFIC STRIPE (DETAIL 39) | \$ 10.00 | \$57,100.00 | \$1.59 | \$9,078.90 | \$1.50 | \$8,565.00 | \$1.62 | \$9,250.20 | \$1.65 | \$9,421.50 |
| 13 | 3,026 | LF | PAINT TRAFFIC STRIPE (DETAIL 39A) | \$ 10.00 | \$30,260.00 | \$1.59 | \$4,811.34 | \$1.50 | \$4,539.00 | \$1.62 | \$4,902.12 | \$1.65 | \$4,992.90 |
| 14 | 161 | EA | PAVEMENT MARKER (RETROREFLECTIVE) - TYPE D BLUE | \$ 10.00 | \$1,610.00 | \$53.00 | \$8,533.00 | \$50.00 | \$8,050.00 | \$54.00 | \$8,694.00 | \$55.00 | \$8,855.00 |
| 15 | 540 | SF | THERMOPLASTIC PAVEMENT MARKING - LIMIT LINE | \$ 10.00 | \$5,400.00 | \$13.78 | \$7,441.20 | \$13.00 | \$7,020.00 | \$14.04 | \$7,581.60 | \$14.30 | \$7,722.00 |
| 16 | 78 | SF | THERMOPLASTIC PAVEMENT MARKING - STOP AHEAD | \$ 10.00 | \$780.00 | \$13.78 | \$1,074.84 | \$13.00 | \$1,014.00 | \$14.04 | \$1,095.12 | \$14.30 | \$1,115.40 |
| 17 | 85 | SF | THERMOPLASTIC PAVEMENT MARKING - WHITE CROSSWALK | \$ 10.00 | \$850.00 | \$13.78 | \$1,171.30 | \$13.00 | \$1,105.00 | \$14.04 | \$1,193.40 | \$14.30 | \$1,215.50 |
| 18 | 402 | SF | THERMOPLASTIC PAVEMENT MARKING - YELLOW CROSSWALK | \$ 10.00 | \$4,020.00 | \$13.78 | \$5,539.56 | \$13.00 | \$5,226.00 | \$14.04 | \$5,644.08 | \$14.30 | \$5,748.60 |
| 19 | 60 | LF | THERMOPLASTIC PAVEMENT MARKING - YELLOW CROSSWALK LADDER | \$ 15.00 | \$900.00 | \$13.78 | \$826.80 | \$13.00 | \$780.00 | \$14.04 | \$842.40 | \$14.30 | \$858.00 |
| 20 | 158 | SF | THERMOPLASTIC PAVEMENT MARKING - SLOW SCHOOL XING | \$ 10.00 | \$1,580.00 | \$13.78 | \$2,177.24 | \$13.00 | \$2,054.00 | \$14.04 | \$2,218.32 | \$14.30 | \$2,259.40 |
| 21 | 270 | SF | THERMOPLASTIC PAVEMENT MARKING - BUMP AHEAD | \$ 10.00 | \$2,700.00 | \$13.78 | \$3,720.60 | \$13.00 | \$3,510.00 | \$14.04 | \$3,790.80 | \$14.30 | \$3,861.00 |
| 22 | 120 | SF | THERMOPLASTIC PAVEMENT MARKING - TURN ARROW (TYPE IV) | \$ 10.00 | \$1,200.00 | \$13.78 | \$1,653.60 | \$13.00 | \$1,560.00 | \$14.04 | \$1,684.80 | \$14.30 | \$1,716.00 |
| 23 | 42 | SF | PAINT PAVEMENT MARKING - BIKE LANE SYMBOL WITH PERSON | \$ 10.00 | \$420.00 | \$13.78 | \$578.76 | \$13.00 | \$546.00 | \$14.04 | \$589.68 | \$14.30 | \$600.60 |
| 24 | 21 | SF | PAINT PAVEMENT MARKING - BIKE LANE ARROW | \$ 10.00 | \$210.00 | \$13.78 | \$289.38 | \$13.00 | \$273.00 | \$14.04 | \$294.84 | \$14.30 | \$300.30 |
| 25 | 2,228 | LF | REMOVE THERMOPLASTIC TRAFFIC STRIPE | \$ 5.00 | \$11,140.00 | \$0.11 | \$245.08 | \$1.00 | \$2,228.00 | \$1.08 | \$2,406.24 | \$1.10 | \$2,450.80 |
| 26 | 1,713 | SF | REMOVE THERMOPLASTIC PAVEMENT MARKINGS | \$ 5.00 | \$8,565.00 | \$5.30 | \$9,078.90 | \$5.00 | \$8,565.00 | \$5.40 | \$9,250.20 | \$5.50 | \$9,421.50 |
| 27 | 1 | LS | MOBILIZATION | \$ 80,000.00 | \$80,000.00 | \$35,600.00 | \$35,600.00 | \$100,000.00 | \$100,000.00 | \$16,302.88 | \$16,302.88 | \$26,000.00 | \$26,000.00 |
| TOTAL BASE BID ITEMS (ITEMS 1-27) | | | | \$1,091,175.00 | | \$1,024,164.62 | | \$1,040,054.00 | | \$1,113,120.00 | | \$1,031,987.70 | |

Bid Summary
Fresno County Department of Public Works and Planning

Dryco Construction, Inc.

Doolittle Construction, LLC

VSS International, Inc.

American Asphalt South, Inc

| Additive 1A (CSA 35G) | | | | Engineer's Estimate | | 1 | | 2 | | 3 | | 4 | |
|----------------------------------------|--------------------|-----------------|---------------------------------------------------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|
| ITEM NO. | ESTIMATED QUANTITY | UNIT OF MEASURE | ITEM DESCRIPTION | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) |
| 28 | 5,000 | \$ | SUPPLEMENTAL WORK | \$ 1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 29 | 5,000 | \$ | SUPPLEMENTAL WORK (PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUXUATIONS) | \$ 1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 30 | 1 | LS | TRAFFIC CONTROL SYSTEM | \$ 10,000.00 | \$10,000.00 | \$25,000.00 | \$25,000.00 | \$10,000.00 | \$10,000.00 | \$3,398.56 | \$3,398.56 | \$10,000.00 | \$10,000.00 |
| 31 | 1 | LS | JOB SITE MANAGEMENT | \$ 5,000.00 | \$5,000.00 | \$1,000.00 | \$1,000.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$2,500.00 | \$2,500.00 |
| 32 | 1 | LS | PREPARE, IMPLEMENT, AND MAINTAIN WATER POLLUTION CONTROL PROGRAM | \$ 250.00 | \$250.00 | \$1,500.00 | \$1,500.00 | \$500.00 | \$500.00 | \$540.00 | \$540.00 | \$2,500.00 | \$2,500.00 |
| 33 | 338 | TON | POLYMER MODIFIED ASPHALTIC EMULSION (TYPE II) | \$ 180.00 | \$60,840.00 | \$215.00 | \$72,670.00 | \$245.00 | \$82,810.00 | \$200.00 | \$67,600.00 | \$328.75 | \$111,117.50 |
| 34 | 12 | SF | THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE) | \$ 10.00 | \$120.00 | \$14.84 | \$178.08 | \$14.00 | \$168.00 | \$15.12 | \$181.44 | \$15.40 | \$184.80 |
| 35 | 1 | LS | MOBILIZATION | \$ 10,000.00 | \$10,000.00 | \$6,710.00 | \$6,710.00 | \$10,000.00 | \$10,000.00 | \$4,780.00 | \$4,780.00 | \$11,500.00 | \$11,500.00 |
| TOTAL ADDITIVE 1A (ITEMS 28-35) | | | | \$96,210.00 | | \$117,058.08 | | \$113,978.00 | | \$87,000.00 | | \$147,802.30 | |

| Additive 2A (CSA 35AP) | | | | Engineer's Estimate | | 1 | | 2 | | 3 | | 4 | |
|----------------------------------------|--------------------|-----------------|---------------------------------------------------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|
| ITEM NO. | ESTIMATED QUANTITY | UNIT OF MEASURE | ITEM DESCRIPTION | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) |
| 36 | 5,000 | \$ | SUPPLEMENTAL WORK | \$ 1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 37 | 5,000 | \$ | SUPPLEMENTAL WORK (PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUXUATIONS) | \$ 1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 38 | 1 | LS | TRAFFIC CONTROL SYSTEM | \$ 3,000.00 | \$3,000.00 | \$15,000.00 | \$15,000.00 | \$7,000.00 | \$7,000.00 | \$598.56 | \$598.56 | \$1,000.00 | \$1,000.00 |
| 39 | 1 | LS | JOB SITE MANAGEMENT | \$ 500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 | \$500.00 |
| 40 | 1 | LS | PREPARE, IMPLEMENT, AND MAINTAIN WATER POLLUTION CONTROL PROGRAM | \$ 250.00 | \$250.00 | \$912.22 | \$912.22 | \$500.00 | \$500.00 | \$540.00 | \$540.00 | \$500.00 | \$500.00 |
| 41 | 17 | TON | POLYMER MODIFIED ASPHALTIC EMULSION (TYPE II) | \$ 200.00 | \$3,400.00 | \$215.00 | \$3,655.00 | \$900.00 | \$15,300.00 | \$200.00 | \$3,400.00 | \$1,555.50 | \$26,443.50 |
| 42 | 12 | SF | THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE) | \$ 10.00 | \$120.00 | \$14.84 | \$178.08 | \$14.00 | \$168.00 | \$15.12 | \$181.44 | \$15.40 | \$184.80 |
| 43 | 1 | LS | MOBILIZATION | \$ 3,000.00 | \$3,000.00 | \$6,710.00 | \$6,710.00 | \$10,000.00 | \$10,000.00 | \$4,780.00 | \$4,780.00 | \$7,200.00 | \$7,200.00 |
| TOTAL ADDITIVE 2A (ITEMS 36-43) | | | | \$20,270.00 | | \$36,955.30 | | \$43,468.00 | | \$20,000.00 | | \$45,828.30 | |

| | | | | | | | | | | | | | |
|----------------------------------------------------------------------|--|--|--|-----------------------|--|-----------------------|--|-----------------------|--|-----------------------|--|-----------------------|--|
| TOTAL BASE BID + ADDITIVES 1A AND 2A (BID ITEMS 1 THROUGH 43) | | | | \$1,207,655.00 | | \$1,178,178.00 | | \$1,197,500.00 | | \$1,220,120.00 | | \$1,225,618.30 | |
|----------------------------------------------------------------------|--|--|--|-----------------------|--|-----------------------|--|-----------------------|--|-----------------------|--|-----------------------|--|

Bid Summary
Fresno County Department of Public Works and Planning

Project: Slurry Seals
Contract No.: 25-15-M

Bidders

- 1 Dryco Construction, Inc., 9390 Elder Creek Rd, Sacramento, CA 95829-9326
- 2 Doolittle Construction, LLC, 9350 Stone Quarry Road Snoqualmie, WA 98065
- 3 VSS International, Inc., 3785 Channel Dr, West Sacramento, CA 95691-3421
- 4 American Asphalt South, Inc, 2990 Myers St., Riverside, CA 92503
- 5 Pavement Coatings Co., 2150 Bell Ave 125, Sacramento, CA 95838
- 6 American Pavement Systems Inc., 1012 11th St Ste 1000, Modesto, CA 95354-0846
- 7 Intermountain Slurry Seal, Inc., 1000 North Warm Springs Road Watsonville 84116
- 8 Roy Allan Slurry Seal, Inc., 12643 Emmens Way, Santa Fe Springs, CA 90670-3901

Pavement Coatings Co.

American Pavement Systems Inc.

Intermountain Slurry Seal, Inc.

Roy Allan Slurry Seal, Inc.

| | | | |
|-----------------------------------------|-----------------------------------------|-----------------------------------------|--------------------------------------------------------------|
| <u>Subcontractors</u> Chrisp Company | <u>Subcontractors</u> Chrisp Company | <u>Subcontractors</u> Chrisp Company | <u>Subcontractors</u> Specialized Pavement Markings, LLC. |
|-----------------------------------------|-----------------------------------------|-----------------------------------------|--------------------------------------------------------------|

BASE BID ITEMS

| ITEM NO. | QUANTITY | UNIT OF MEASURE | ITEM DESCRIPTION | 5 | | 6 | | 7 | | 8 | |
|------------------------------------------|----------|-----------------|---------------------------------------------------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|
| | | | | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) |
| 1 | 40,000 | \$ | SUPPLEMENTAL WORK | \$1.00 | \$40,000.00 | \$1.00 | \$40,000.00 | \$1.00 | \$40,000.00 | \$1.00 | \$40,000.00 |
| 2 | 80,000 | \$ | SUPPLEMENTAL WORK (PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCUATIONS) | \$1.00 | \$80,000.00 | \$1.00 | \$80,000.00 | \$1.00 | \$80,000.00 | \$1.00 | \$80,000.00 |
| 3 | 1 | LS | TRAFFIC CONTROL SYSTEM | \$90,000.00 | \$90,000.00 | \$446,650.00 | \$446,650.00 | \$255,000.00 | \$255,000.00 | \$115,600.00 | \$115,600.00 |
| 4 | 1 | LS | JOB SITE MANAGEMENT | \$12,500.00 | \$12,500.00 | \$70,000.00 | \$70,000.00 | \$6,450.00 | \$6,450.00 | \$28,560.00 | \$28,560.00 |
| 5 | 1 | LS | PREPARE, IMPLEMENT, AND MAINTAIN WATER POLLUTION CONTROL PROGRAM | \$829.28 | \$829.28 | \$15,000.00 | \$15,000.00 | \$2,000.00 | \$2,000.00 | \$7,600.00 | \$7,600.00 |
| 6 | 3,062 | TON | POLYMER MODIFIED ASPHALTIC EMULSION (TYPE II) | \$250.00 | \$765,500.00 | \$110.00 | \$336,820.00 | \$275.00 | \$842,050.00 | \$426.76 | \$1,306,739.12 |
| 7 | 1 | LS | REMOVE PAVEMENT MARKER | \$6,800.00 | \$6,800.00 | \$6,825.00 | \$6,825.00 | \$6,500.00 | \$6,500.00 | \$2,200.00 | \$2,200.00 |
| 8 | 350 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 21) | \$4.20 | \$1,470.00 | \$4.20 | \$1,470.00 | \$4.00 | \$1,400.00 | \$6.60 | \$2,310.00 |
| 9 | 255 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 22) | \$4.20 | \$1,071.00 | \$4.20 | \$1,071.00 | \$4.00 | \$1,020.00 | \$8.80 | \$2,244.00 |
| 10 | 1,433 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 32) | \$4.20 | \$6,018.60 | \$4.20 | \$6,018.60 | \$4.00 | \$5,732.00 | \$16.50 | \$23,644.50 |
| 11 | 190 | LF | THERMOPLASTIC TRAFFIC STRIPE (DETAIL 38) | \$5.25 | \$997.50 | \$5.25 | \$997.50 | \$5.00 | \$950.00 | \$3.85 | \$731.50 |
| 12 | 5,710 | LF | PAINT TRAFFIC STRIPE (DETAIL 39) | \$1.60 | \$9,136.00 | \$1.58 | \$9,021.80 | \$1.50 | \$8,565.00 | \$1.65 | \$9,421.50 |
| 13 | 3,026 | LF | PAINT TRAFFIC STRIPE (DETAIL 39A) | \$1.60 | \$4,841.60 | \$1.58 | \$4,781.08 | \$1.50 | \$4,539.00 | \$1.25 | \$3,782.50 |
| 14 | 161 | EA | PAVEMENT MARKER (RETROREFLECTIVE) - TYPE D BLUE | \$52.75 | \$8,492.75 | \$52.50 | \$8,452.50 | \$50.00 | \$8,050.00 | \$16.50 | \$2,656.50 |
| 15 | 540 | SF | THERMOPLASTIC PAVEMENT MARKING - LIMIT LINE | \$13.70 | \$7,398.00 | \$13.65 | \$7,371.00 | \$13.00 | \$7,020.00 | \$13.75 | \$7,425.00 |
| 16 | 78 | SF | THERMOPLASTIC PAVEMENT MARKING - STOP AHEAD | \$13.70 | \$1,068.60 | \$13.65 | \$1,064.70 | \$13.00 | \$1,014.00 | \$13.75 | \$1,072.50 |
| 17 | 85 | SF | THERMOPLASTIC PAVEMENT MARKING - WHITE CROSSWALK | \$13.70 | \$1,164.50 | \$13.65 | \$1,160.25 | \$13.00 | \$1,105.00 | \$13.75 | \$1,168.75 |
| 18 | 402 | SF | THERMOPLASTIC PAVEMENT MARKING - YELLOW CROSSWALK | \$13.70 | \$5,507.40 | \$13.65 | \$5,487.30 | \$13.00 | \$5,226.00 | \$13.75 | \$5,527.50 |
| 19 | 60 | LF | THERMOPLASTIC PAVEMENT MARKING - YELLOW CROSSWALK LADDER | \$13.70 | \$822.00 | \$13.65 | \$819.00 | \$13.00 | \$780.00 | \$55.00 | \$3,300.00 |
| 20 | 158 | SF | THERMOPLASTIC PAVEMENT MARKING - SLOW SCHOOL XING | \$13.70 | \$2,164.60 | \$13.65 | \$2,156.70 | \$13.00 | \$2,054.00 | \$13.75 | \$2,172.50 |
| 21 | 270 | SF | THERMOPLASTIC PAVEMENT MARKING - BUMP AHEAD | \$13.70 | \$3,699.00 | \$13.65 | \$3,685.50 | \$13.00 | \$3,510.00 | \$13.75 | \$3,712.50 |
| 22 | 120 | SF | THERMOPLASTIC PAVEMENT MARKING - TURN ARROW (TYPE IV) | \$13.70 | \$1,644.00 | \$13.65 | \$1,638.00 | \$13.00 | \$1,560.00 | \$13.75 | \$1,650.00 |
| 23 | 42 | SF | PAINT PAVEMENT MARKING - BIKE LANE SYMBOL WITH PERSON | \$13.70 | \$575.40 | \$13.65 | \$573.30 | \$13.00 | \$546.00 | \$5.50 | \$231.00 |
| 24 | 21 | SF | PAINT PAVEMENT MARKING - BIKE LANE ARROW | \$13.70 | \$287.70 | \$13.65 | \$286.65 | \$13.00 | \$273.00 | \$4.50 | \$94.50 |
| 25 | 2,228 | LF | REMOVE THERMOPLASTIC TRAFFIC STRIPE | \$1.05 | \$2,339.40 | \$1.05 | \$2,339.40 | \$1.00 | \$2,228.00 | \$3.85 | \$8,577.80 |
| 26 | 1,713 | SF | REMOVE THERMOPLASTIC PAVEMENT MARKINGS | \$5.25 | \$8,993.25 | \$5.25 | \$8,993.25 | \$5.00 | \$8,565.00 | \$8.80 | \$15,074.40 |
| 27 | 1 | LS | MOBILIZATION | \$30,000.00 | \$30,000.00 | \$60,500.00 | \$60,500.00 | \$100,000.00 | \$100,000.00 | \$65,000.00 | \$65,000.00 |
| TOTAL BASE BID ITEMS (ITEMS 1-27) | | | | \$1,093,320.58 | | \$1,123,182.53 | | \$1,396,137.00 | | \$1,740,496.07 | |

Bid Summary
Fresno County Department of Public Works and Planning

Pavement Coatings Co. American Pavement Systems Inc. Intermountain Slurry Seal, Inc. Roy Allan Slurry Seal, Inc.

| Additive 1A (CSA 35G) | | | | 5 | | 6 | | 7 | | 8 | |
|----------------------------------------|--------------------|-----------------|---------------------------------------------------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|
| ITEM NO. | ESTIMATED QUANTITY | UNIT OF MEASURE | ITEM DESCRIPTION | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) |
| 28 | 5,000 | \$ | SUPPLEMENTAL WORK | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 29 | 5,000 | \$ | SUPPLEMENTAL WORK (PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUXUATIONS) | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 30 | 1 | LS | TRAFFIC CONTROL SYSTEM | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$5,000.00 | \$6,900.00 | \$6,900.00 | \$12,700.00 | \$12,700.00 |
| 31 | 1 | LS | JOB SITE MANAGEMENT | \$1,500.00 | \$1,500.00 | \$5,000.00 | \$5,000.00 | \$645.00 | \$645.00 | \$3,500.00 | \$3,500.00 |
| 32 | 1 | LS | PREPARE, IMPLEMENT, AND MAINTAIN WATER POLLUTION CONTROL PROGRAM | \$750.00 | \$750.00 | \$5,000.00 | \$5,000.00 | \$2,000.00 | \$2,000.00 | \$800.00 | \$800.00 |
| 33 | 338 | TON | POLYMER MODIFIED ASPHALTIC EMULSION (TYPE II) | \$275.00 | \$92,950.00 | \$110.00 | \$37,180.00 | \$240.00 | \$81,120.00 | \$426.76 | \$144,244.88 |
| 34 | 12 | SF | THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE) | \$14.80 | \$177.60 | \$14.70 | \$176.40 | \$14.00 | \$168.00 | \$27.50 | \$330.00 |
| 35 | 1 | LS | MOBILIZATION | \$5,000.00 | \$5,000.00 | \$18,675.00 | \$18,675.00 | \$3,500.00 | \$3,500.00 | \$11,000.00 | \$11,000.00 |
| TOTAL ADDITIVE 1A (ITEMS 28-35) | | | | \$115,377.60 | | \$81,031.40 | | \$104,333.00 | | \$182,574.88 | |

| Additive 2A (CSA 35AP) | | | | 5 | | 6 | | 7 | | 8 | |
|----------------------------------------|--------------------|-----------------|---------------------------------------------------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|-------------------------|--------------------------|
| ITEM NO. | ESTIMATED QUANTITY | UNIT OF MEASURE | ITEM DESCRIPTION | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) | ITEM PRICE (IN FIGURES) | TOTAL PRICE (IN FIGURES) |
| 36 | 5,000 | \$ | SUPPLEMENTAL WORK | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 37 | 5,000 | \$ | SUPPLEMENTAL WORK (PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUXUATIONS) | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 | \$1.00 | \$5,000.00 |
| 38 | 1 | LS | TRAFFIC CONTROL SYSTEM | \$2,500.00 | \$2,500.00 | \$5,000.00 | \$5,000.00 | \$4,575.00 | \$4,575.00 | \$800.00 | \$800.00 |
| 39 | 1 | LS | JOB SITE MANAGEMENT | \$500.00 | \$500.00 | \$5,000.00 | \$5,000.00 | \$430.00 | \$430.00 | \$400.00 | \$400.00 |
| 40 | 1 | LS | PREPARE, IMPLEMENT, AND MAINTAIN WATER POLLUTION CONTROL PROGRAM | \$500.00 | \$500.00 | \$5,000.00 | \$5,000.00 | \$2,000.00 | \$2,000.00 | \$350.00 | \$350.00 |
| 41 | 17 | TON | POLYMER MODIFIED ASPHALTIC EMULSION (TYPE II) | \$1,200.00 | \$20,400.00 | \$1,000.00 | \$17,000.00 | \$240.00 | \$4,080.00 | \$426.76 | \$7,254.92 |
| 42 | 12 | SF | THERMOPLASTIC PAVEMENT MARKING (LIMIT LINE) | \$14.80 | \$177.60 | \$14.70 | \$176.40 | \$14.00 | \$168.00 | \$27.50 | \$330.00 |
| 43 | 1 | LS | MOBILIZATION | \$5,000.00 | \$5,000.00 | \$18,675.00 | \$18,675.00 | \$3,500.00 | \$3,500.00 | \$4,000.00 | \$4,000.00 |
| TOTAL ADDITIVE 2A (ITEMS 36-43) | | | | \$39,077.60 | | \$60,851.40 | | \$24,753.00 | | \$23,134.92 | |

| | | | | | | | | | | | |
|----------------------------------------------------------------------|--|--|--|-----------------------|--|-----------------------|--|-----------------------|--|-----------------------|--|
| TOTAL BASE BID + ADDITIVES 1A AND 2A (BID ITEMS 1 THROUGH 43) | | | | \$1,247,775.78 | | \$1,265,065.33 | | \$1,525,223.00 | | \$1,946,205.87 | |
|----------------------------------------------------------------------|--|--|--|-----------------------|--|-----------------------|--|-----------------------|--|-----------------------|--|