

## Attachment A

<b>BIDDER</b>	<b>AWARD CRITERIA FIGURE</b>
Better Enterprises, Inc.	1.0435
Durham Construction Company, Inc.	1.0193
Quincon, Inc.	1.1718
Heritage General	1.1002

<b>PROJECT NO.</b>	<b>DEPARTMENT</b>	<b>DESCRIPTION</b>
379627	ISD-Fleet	Replacement of shop office HVAC unit.
374010	Various-Plaza	HVAC system cooling tower fill media replacement
TBD	DBH	Olive building reroof main building.
TBD	DBH	Olive building demolition of interior walls/carpet.
340424	SHERIFF	Installation of new carpet in the Main Jail security station
TBD	Various-County	ADA improvements.
320863	SHERIFF	North Jail back hall doors
TBD	ASSESSOR	Remodel of staff break room
346591	DCSS	Remodel of 4F Plaza office space
323792	DPH	Brix/Mercer Basement reconstruct.
349605	SHERIFF	Sheriff's Admin Building basement entry door replacement.
346932	Various-Plaza	Landscaping of Plaza courtyard
356706	PROBATION	School administration at JJC carpet.
TBD	PWP	Office remodels to various road yards
378615	SHERIFF	Main Jail security station countertops
TBD	SHERIFF	Satellite Jail flooring
330399	PWP	American Avenue canopy replacement
35106	Various-Plaza	Plaza window seal replacement and tower painting.
TBD	Library	Replacement of HVAC roof top units at various branches.
TBD	DBH	Remodel of DBH Olive building.
264822	AC/TTC	Remodel of 1F staff breakroom at HOR
TBD	PROBATION	Improvements to recreational equipment in detention areas and general office remodels.
336626	PWP	Office remodel for Roads Division. 10F Plaza
332186	PWP	Office remodel for Resources Division. 9F Plaza
TBD	DPH	DPH Brix/Mercer generator.
346230	LIBRARY	Woodward Library roof
TBD	Plaza Parking Lot	Maintenance of parking lot areas.
360959	DPH	Brix building reroof.