

EXHIBIT A: Bid Summary
Fresno County Department of Public Works and Planning

Project: Slurry Seals
 Contract No.: 22-11-M

Bid Opening: 06/12/23
 Scheduled Award Date: 07/18/23

Bidders	Doolittle Construction, LLC	VSS International, Inc.	Pavement Coatings Co.	Dryco Construction, Inc.	Sierra Nevada Construction, Inc.	Roy Allan Slurry Seal, Inc.
1 Doolittle Construction, LLC, 15 Business Parkway Suite 105 Sacramento 95828	<u>Subcontractors</u>	<u>Subcontractors</u>	<u>Subcontractors</u>	<u>Subcontractors</u>	<u>Subcontractors</u>	<u>Subcontractors</u>
2 VSS International, Inc., 3785 Channel Dr, West Sacramento, CA 95691-3421	Chrisp Company	Chrisp Company ONYX PAVING COMPANY, INC.	Chrisp Company	Chrisp Company	Chrisp Company Statewide Safety Systems	Chrisp Company
3 Pavement Coatings Co., 2150 Bell Ave 125, Sacramento, CA 95838						
4 Dryco Construction, Inc., 9390 Elder Creek Rd, Sacramento 95829						
5 Sierra Nevada Construction, Inc., 2055 E. Greg Street, Sparks, NV 89431						
6 Roy Allan Slurry Seal, Inc., 12643 Emmens Way, Santa Fe Springs, CA 90670						

BASE BID ITEMS				Engineer's Estimate		1		2		3		4		5		6	
ITEM NO.	QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
1	50,000	\$	Supplemental Work	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00	\$ 1.00	\$ 50,000.00
2	1	LS	Traffic Control System	\$ 300,000.00	\$ 300,000.00	\$ 400,930.00	\$ 400,930.00	\$ 73,322.00	\$ 73,322.00	\$ 206,000.00	\$ 206,000.00	\$ 191,200.00	\$ 191,200.00	\$ 734,192.80	\$ 734,192.80	\$ 150,000.00	\$ 150,000.00
3	1	LS	Job Site Management	\$ 10,000.00	\$ 10,000.00	\$ 45,000.00	\$ 45,000.00	\$ 1,500.00	\$ 1,500.00	\$ 25,000.00	\$ 25,000.00	\$ 29,750.00	\$ 29,750.00	\$ 5,000.00	\$ 5,000.00	\$ 22,295.00	\$ 22,295.00
4	1	LS	Water Pollution Control Program	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00	\$ 5,400.00	\$ 5,400.00	\$ 1,500.00	\$ 1,500.00	\$ 2,500.00	\$ 2,500.00	\$ 1,000.00	\$ 1,000.00	\$ 7,600.00	\$ 7,600.00
5	6,151	TON	Slurry Seal	\$ 270.00	\$ 1,660,770.00	\$ 210.00	\$ 1,291,710.00	\$ 300.00	\$ 1,845,300.00	\$ 260.00	\$ 1,599,260.00	\$ 240.00	\$ 1,476,240.00	\$ 225.00	\$ 1,383,975.00	\$ 398.50	\$ 2,451,173.50
6	212	EA	Pavement Marker (Retroflective) - Type D Blue	\$ 5.00	\$ 1,060.00	\$ 20.00	\$ 4,240.00	\$ 21.60	\$ 4,579.20	\$ 21.10	\$ 4,473.20	\$ 21.20	\$ 4,494.40	\$ 22.00	\$ 4,664.00	\$ 22.00	\$ 4,664.00
7	24,748	LF	Thermoplastic Traffic Stripe - Detail 21	\$ 1.50	\$ 37,122.00	\$ 2.50	\$ 61,870.00	\$ 2.70	\$ 66,819.60	\$ 2.65	\$ 65,582.20	\$ 2.65	\$ 65,582.20	\$ 2.75	\$ 68,057.00	\$ 2.75	\$ 68,057.00
8	2,437	SF	Thermoplastic Pavement Marking - Limit Line	\$ 5.00	\$ 12,185.00	\$ 9.00	\$ 21,933.00	\$ 9.72	\$ 23,687.64	\$ 9.50	\$ 23,151.50	\$ 9.54	\$ 23,248.98	\$ 9.50	\$ 23,151.50	\$ 9.90	\$ 24,126.30
9	5,724	SF	Thermoplastic Pavement Marking - Stop Ahead	\$ 5.00	\$ 28,620.00	\$ 10.00	\$ 57,240.00	\$ 10.80	\$ 61,819.20	\$ 10.55	\$ 60,388.20	\$ 10.60	\$ 60,674.40	\$ 11.00	\$ 62,964.00	\$ 11.00	\$ 62,964.00
10	711	SF	Thermoplastic Pavement Marking - Slow School Xing	\$ 5.00	\$ 3,555.00	\$ 10.00	\$ 7,110.00	\$ 10.80	\$ 7,678.80	\$ 10.55	\$ 7,501.05	\$ 10.60	\$ 7,536.60	\$ 11.00	\$ 7,821.00	\$ 11.00	\$ 7,821.00
11	2,406	SF	Thermoplastic Pavement Marking - Yellow Crosswalk	\$ 5.00	\$ 12,030.00	\$ 9.00	\$ 21,654.00	\$ 9.72	\$ 23,386.32	\$ 9.50	\$ 22,857.00	\$ 9.54	\$ 22,953.24	\$ 10.00	\$ 24,060.00	\$ 9.90	\$ 23,819.40
12	388	SF	Thermoplastic Pavement Marking - White Crosswalk	\$ 5.00	\$ 1,940.00	\$ 9.00	\$ 3,492.00	\$ 9.72	\$ 3,771.36	\$ 9.50	\$ 3,686.00	\$ 9.54	\$ 3,701.52	\$ 10.00	\$ 3,880.00	\$ 9.90	\$ 3,841.20
13	66	SF	Thermoplastic Pavement Marking - Only	\$ 5.00	\$ 330.00	\$ 10.00	\$ 660.00	\$ 10.80	\$ 712.80	\$ 10.55	\$ 696.30	\$ 10.60	\$ 699.60	\$ 11.00	\$ 726.00	\$ 11.00	\$ 726.00
14	140	SF	Thermoplastic Pavement Marking - RXR & White Line	\$ 5.00	\$ 700.00	\$ 10.00	\$ 1,400.00	\$ 10.80	\$ 1,512.00	\$ 10.55	\$ 1,477.00	\$ 10.60	\$ 1,484.00	\$ 11.00	\$ 1,540.00	\$ 11.00	\$ 1,540.00
15	75	SF	Thermoplastic Pavement Marking - Type IV Arrow	\$ 5.00	\$ 375.00	\$ 10.00	\$ 750.00	\$ 10.80	\$ 810.00	\$ 10.55	\$ 791.25	\$ 10.60	\$ 795.00	\$ 11.00	\$ 825.00	\$ 11.00	\$ 825.00
16	24,748	LF	Remove Thermoplastic Pavement Traffic Stripe	\$ 1.00	\$ 24,748.00	\$ 1.00	\$ 24,748.00	\$ 1.08	\$ 26,727.84	\$ 1.05	\$ 25,985.40	\$ 1.06	\$ 26,232.88	\$ 1.10	\$ 27,222.80	\$ 1.10	\$ 27,222.80
17	22,514	SF	Remove Thermoplastic Pavement Markings	\$ 1.00	\$ 22,514.00	\$ 4.00	\$ 90,056.00	\$ 4.32	\$ 97,260.48	\$ 4.25	\$ 95,684.50	\$ 4.24	\$ 95,459.36	\$ 4.25	\$ 95,684.50	\$ 4.40	\$ 99,061.60
18	212	EA	Remove Permanent Markers	\$ 1.00	\$ 212.00	\$ 2.00	\$ 424.00	\$ 2.16	\$ 457.92	\$ 2.10	\$ 441.00	\$ 2.12	\$ 449.44	\$ 2.20	\$ 466.40	\$ 2.20	\$ 466.40
19	1	LS	Mobilization	\$ 100,000.00	\$ 100,000.00	\$ 240,000.00	\$ 240,000.00	\$ 36,200.00	\$ 36,200.00	\$ 80,000.00	\$ 80,000.00	\$ 35,900.00	\$ 35,900.00	\$ 100,000.00	\$ 100,000.00	\$ 30,000.00	\$ 30,000.00
TOTAL BASE BID LOCATION 1A (ITEMS 1-19)				\$2,268,161.00		\$2,325,717.00		\$2,330,945.16		\$2,274,478.80		\$2,098,901.62		\$2,595,230.00		\$3,036,203.20	

ADDITIVE 1 (CSA 35 O - Granite Ridge)				Engineer's Estimate		1		2		3		4		5		6	
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
20	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
21	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$ 15,000.00	\$ 15,000.00	\$ 2,500.00	\$ 2,500.00	\$ 8,500.00	\$ 8,500.00	\$ 4,000.00	\$ 4,000.00	\$ 20,000.00	\$ 20,000.00	\$ 15,000.00	\$ 15,000.00
22	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 5,000.00	\$ 5,000.00
23	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
24	438	TON	Slurry Seal	\$ 270.00	\$ 118,260.00	\$ 240.00	\$ 105,120.00	\$ 175.00	\$ 76,650.00	\$ 275.00	\$ 120,450.00	\$ 425.00	\$ 186,150.00	\$ 250.00	\$ 109,500.00	\$ 425.00	\$ 186,150.00
25	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 7,500.00	\$ 7,500.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 6,000.00	\$ 6,000.00
TOTAL ADDITIVE 1 (CSA 35 - O) (ITEMS 20-25)				\$134,210.00		\$127,370.00		\$86,650.00		\$142,950.00		\$197,150.00		\$136,500.00		\$218,650.00	

**Bid Summary
Fresno County Department of Public Works and Planning**

ADDITIVE 2 (CSA 35 CD - Timber Ridge)

ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	Engineer's Estimate		1		2		3		4		5		6	
				ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
26	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
27	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00	\$ 7,360.00	\$ 7,360.00	\$ 6,000.00	\$ 6,000.00	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00
28	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
29	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00
30	92	TON	Slurry Seal	\$ 270.00	\$ 24,840.00	\$ 220.00	\$ 20,240.00	\$ 175.00	\$ 16,100.00	\$ 300.00	\$ 27,600.00	\$ 465.00	\$ 42,780.00	\$ 250.00	\$ 23,000.00	\$ 450.00	\$ 41,400.00
31	2	CY	Replaces Asphalt Concrete Surfacing	\$ 3,000.00	\$ 6,000.00	\$ 2,500.00	\$ 5,000.00	\$ 3,780.00	\$ 7,560.00	\$ 2,000.00	\$ 4,000.00	\$ 13,263.78	\$ 26,527.56	\$ 2,000.00	\$ 4,000.00	\$ 1,500.00	\$ 3,000.00
32	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 20,480.00	\$ 20,480.00	\$ 7,500.00	\$ 7,500.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL ADDITIVE 2 (CSA 35 - CD) (ITEMS 26-32)				\$46,790.00	\$46,790.00	\$34,490.00	\$34,490.00	\$57,250.00	\$57,250.00	\$51,600.00	\$51,600.00	\$80,307.56	\$80,307.56	\$39,000.00	\$39,000.00	\$62,800.00	\$62,800.00

ADDITIVE 3 (CSA 35 V - Musick)

ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	Engineer's Estimate		1		2		3		4		5		6	
				ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
33	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
34	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00	\$ 7,360.00	\$ 7,360.00	\$ 5,000.00	\$ 5,000.00	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00
35	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
36	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00
37	73	TON	Slurry Seal	\$ 270.00	\$ 19,710.00	\$ 240.00	\$ 17,520.00	\$ 175.00	\$ 12,775.00	\$ 325.00	\$ 23,725.00	\$ 465.00	\$ 33,945.00	\$ 150.00	\$ 10,950.00	\$ 475.00	\$ 34,675.00
38	8	CY	Replace Asphalt Concrete Surfacing	\$ 3,000.00	\$ 24,000.00	\$ 1,500.00	\$ 12,000.00	\$ 3,780.00	\$ 30,240.00	\$ 2,000.00	\$ 16,000.00	\$ 3,795.86	\$ 30,366.88	\$ 1,700.00	\$ 13,600.00	\$ 700.00	\$ 5,600.00
39	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 20,480.00	\$ 20,480.00	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL ADDITIVE 3 (CSA 35 V) (ITEMS 33-39)				\$59,660.00	\$59,660.00	\$38,770.00	\$38,770.00	\$76,605.00	\$76,605.00	\$53,225.00	\$53,225.00	\$75,311.88	\$75,311.88	\$36,550.00	\$36,550.00	\$58,675.00	\$58,675.00

ADDITIVE 4 (CSA 35 AT - Bretz Mountain)

ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	Engineer's Estimate		1		2		3		4		5		6	
				ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
40	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
41	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 3,500.00	\$ 3,500.00	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00	\$ 3,000.00	\$ 3,000.00
42	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
43	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00
44	91	TON	Slurry Seal	\$ 270.00	\$ 24,570.00	\$ 215.00	\$ 19,565.00	\$ 175.00	\$ 15,925.00	\$ 325.00	\$ 29,575.00	\$ 465.00	\$ 42,315.00	\$ 275.00	\$ 25,025.00	\$ 475.00	\$ 43,225.00
45	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL ADDITIVE 4 (CSA 35 AT) (ITEMS 40-45)				\$40,520.00	\$40,520.00	\$28,815.00	\$28,815.00	\$24,675.00	\$24,675.00	\$41,575.00	\$41,575.00	\$53,315.00	\$53,315.00	\$37,025.00	\$37,025.00	\$61,625.00	\$61,625.00

ADDITIVE 5 (CSA 35 CI - Quartz Mountain)

ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	Engineer's Estimate		1		2		3		4		5		6	
				ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
46	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
47	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 7,360.00	\$ 7,360.00	\$ 3,000.00	\$ 3,000.00	\$ 4,000.00	\$ 4,000.00	\$ 15,000.00	\$ 15,000.00	\$ 5,000.00	\$ 5,000.00
48	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
49	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00
50	239	TON	Slurry Seal	\$ 270.00	\$ 64,530.00	\$ 200.00	\$ 47,800.00	\$ 175.00	\$ 41,825.00	\$ 290.00	\$ 69,310.00	\$ 425.00	\$ 101,575.00	\$ 200.00	\$ 47,800.00	\$ 425.00	\$ 101,575.00
51	16	CY	Replace Asphalt Concrete Surfacing	\$ 3,000.00	\$ 48,000.00	\$ 1,500.00	\$ 24,000.00	\$ 3,780.00	\$ 60,480.00	\$ 2,000.00	\$ 32,000.00	\$ 2,612.90	\$ 41,806.40	\$ 2,000.00	\$ 32,000.00	\$ 450.00	\$ 7,200.00
52	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$ 500.00	\$ 500.00	\$ 20,480.00	\$ 20,480.00	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 1,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL ADDITIVE LOCATION 5 (CSA 35 CI) (ITEMS 46-52)				\$128,480.00	\$128,480.00	\$83,050.00	\$83,050.00	\$135,895.00	\$135,895.00	\$112,810.00	\$112,810.00	\$154,381.40	\$154,381.40	\$101,800.00	\$101,800.00	\$129,175.00	\$129,175.00

Additive 6 (CSA 35 CQ - Lockwood)

ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	Engineer's Estimate		1		2		3		4		5		6	
				ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
53	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00	\$ 1.00	\$ 5,000.00
54	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 2,500.00	\$ 2,500.00	\$ 3,500.00	\$ 3,500.00	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00	\$ 4,000.00	\$ 4,000.00
55	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 1,500.00	\$ 1,500.00
56	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 900.00	\$ 900.00
57	122	TON	Slurry Seal	\$ 270.00	\$ 32,940.00	\$ 250.00	\$ 30,500.00	\$ 175.00	\$ 21,350.00	\$ 280.00	\$ 34,160.00	\$ 450.00	\$ 54,900.00	\$ 225.00	\$ 27,450.00	\$ 450.00	\$ 54,900.00
58	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 500.00	\$ 2,000.00	\$ 2,000.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 8,000.00	\$ 8,000.00
TOTAL ADDITIVE LOCATION (CSA 35 CQ) (ITEMS 53-58)				\$48,890.00	\$48,890.00	\$41,750.00	\$41,750.00	\$30,100.00	\$30,100.00	\$46,160.00	\$46,160.00	\$65,400.00	\$65,400.00	\$39,450.00	\$39,450.00	\$74,300.00	\$74,300.00

Bid Summary
Fresno County Department of Public Works and Planning

Additive 7 (Nees and Sunnyside Fire Station Lot)				Engineer's Estimate		1		2		3		4		5		6	
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
59	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
60	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$500.00	\$500.00	\$150.00	\$150.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
61	210	LF	Pavement Marking White Line (Paint)	\$ 1.50	\$ 315.00	\$7.00	\$1,470.00	\$7.56	\$1,587.60	\$7.35	\$1,543.50	\$7.42	\$1,558.20	\$7.00	\$1,470.00	\$7.70	\$1,617.00
62	23	SF	Pavement Marking ISA (Paint)	\$ 1.50	\$ 34.50	\$16.00	\$368.00	\$17.28	\$397.44	\$16.85	\$387.55	\$16.96	\$390.08	\$17.00	\$391.00	\$17.60	\$404.80
63	1	SF	Pavement Marking White No Parking (Paint)	\$ 1.50	\$ 1.50	\$50.00	\$50.00	\$54.00	\$54.00	\$52.75	\$52.75	\$53.00	\$53.00	\$55.00	\$55.00	\$55.00	\$55.00
64	10	TON	Slurry Seal	\$ 270.00	\$ 2,700.00	\$800.00	\$8,000.00	\$175.00	\$1,750.00	\$1,300.00	\$13,000.00	\$465.00	\$4,650.00	\$1,500.00	\$15,000.00	\$1,250.00	\$12,500.00
65	1	LS	Mobilization	\$ 1,000.00	\$ 1,000.00	\$3,000.00	\$3,000.00	\$3,490.00	\$3,490.00	\$3,000.00	\$3,000.00	\$4,000.00	\$4,000.00	\$3,200.00	\$3,200.00	\$15,000.00	\$15,000.00
TOTAL ADDITIVE LOCATION (Nees and Sunnyside Fire Station Lot) (ITEMS 59-65)				\$9,551.00		\$18,388.00		\$12,429.04		\$23,983.80		\$16,151.28		\$25,616.00		\$36,076.80	

Additive 8 (CSA 35 AG - Wild Rose)				Engineer's Estimate		1		2		3		4		5		6	
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
66	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
67	1	LS	Traffic Control System	\$ 5,000.00	\$ 5,000.00	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$3,500.00	\$3,500.00	\$4,000.00	\$4,000.00	\$10,000.00	\$10,000.00	\$5,000.00	\$5,000.00
68	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$500.00	\$500.00	\$150.00	\$150.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$1,500.00	\$1,500.00
69	1	LS	Water Pollution Control Program	\$ 450.00	\$ 450.00	\$250.00	\$250.00	\$250.00	\$250.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$500.00	\$900.00	\$900.00
70	206	TON	Slurry Seal	\$ 270.00	\$ 56,220.00	\$210.00	\$43,260.00	\$175.00	\$36,050.00	\$275.00	\$56,650.00	\$425.00	\$87,550.00	\$275.00	\$56,650.00	\$425.00	\$87,550.00
71	1	LS	Mobilization	\$ 5,000.00	\$ 5,000.00	\$500.00	\$500.00	\$250.00	\$250.00	\$2,000.00	\$2,000.00	\$500.00	\$500.00	\$1,000.00	\$1,000.00	\$8,000.00	\$8,000.00
TOTAL ADDITIVE LOCATION (CSA 35 AG) (ITEMS 66-71)				\$71,570.00		\$54,510.00		\$44,200.00		\$68,650.00		\$98,050.00		\$73,650.00		\$107,950.00	

Additive 9 (CSA 31 - Parking Lot Shaver Lake Library)				Engineer's Estimate		1		2		3		4		5		6	
ITEM NO.	ESTIMATED QUANTITY	UNIT OF MEASURE	ITEM DESCRIPTION	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)	ITEM PRICE (IN FIGURES)	TOTAL PRICE (IN FIGURES)
72	5,000	\$	Supplemental Work	\$ 1.00	\$ 5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00	\$1.00	\$5,000.00
73	1	LS	Traffic Control System	\$ 500.00	\$ 500.00	\$2,000.00	\$2,000.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$4,000.00	\$4,000.00	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00
74	1	LS	Job Site Management	\$ 500.00	\$ 500.00	\$500.00	\$500.00	\$250.00	\$250.00	\$1,000.00	\$1,000.00	\$500.00	\$500.00	\$500.00	\$500.00	\$800.00	\$800.00
75	502	LF	Pavement Marking White Line (Paint)	\$ 1.50	\$ 753.00	\$7.00	\$3,514.00	\$7.56	\$3,795.12	\$7.35	\$3,689.70	\$7.42	\$3,724.84	\$7.00	\$3,514.00	\$7.70	\$3,865.40
76	56	SF	Pavement Marking ISA (Paint)	\$ 1.50	\$ 84.00	\$16.00	\$896.00	\$17.28	\$967.68	\$16.85	\$943.60	\$16.96	\$949.76	\$17.00	\$952.00	\$17.60	\$985.60
77	4	SF	Pavement Marking White No Parking (Paint)	\$ 1.50	\$ 6.00	\$50.00	\$200.00	\$54.00	\$216.00	\$52.75	\$211.00	\$53.00	\$212.00	\$55.00	\$220.00	\$55.00	\$220.00
78	18	TON	Slurry Seal	\$ 270.00	\$ 4,860.00	\$350.00	\$6,300.00	\$175.00	\$3,150.00	\$750.00	\$13,500.00	\$465.00	\$8,370.00	\$750.00	\$13,500.00	\$800.00	\$14,400.00
79	1	LS	Mobilization	\$ 1,000.00	\$ 1,000.00	\$500.00	\$500.00	\$3,490.00	\$3,490.00	\$500.00	\$500.00	\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$8,000.00	\$8,000.00
TOTAL ADDITIVE LOCATION (CSA 31) (ITEMS 72-79)				\$12,703.00		\$18,910.00		\$17,868.80		\$25,344.30		\$26,756.60		\$32,186.00		\$34,771.00	

TOTAL BASE AND ALL ADDITIVE LOCATIONS				\$2,820,535.00		\$2,771,770.00		\$2,816,618.00		\$2,840,776.90		\$2,865,725.34		\$3,117,007.00		\$3,820,226.00	
--	--	--	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--	-----------------------	--